
 

Ref  : 17/JNARDDC/S&P/2025-26/R-20(I)                                                                         Date: 05/02/2026 

Subject: Invitation of Online bids ( Open tender)  

Dear Sir, 

Director JNARDDC invite Bids from Govt contractor (registered with CPWD/MES/ Railway and other Govt 

organization) in   in two bid system. Pre-qualfication criteria for bidder and other tender terms and conditions 

and scope of works ( BoQ) are given in tender documents 

Description of Item Qty 

Laying of Cement Road in JNARDDC township Premises 

BoQ and Site plan and drawing is attached with tender documents 

Qty as per BoQ 

attached  

You are therefore requested to send your competitive offer for above on JNARDDC e-Tender portal 

https://mines.ewizard.in  . Bid End Date/Time is 01 March 2026 (23:58 Hrs) 

The offers, in the prescribed format, shall be submitted online at https://mines.ewizard.in as per the tender 

document. No tender will be accepted in hard copy, fax,  e-mail or any other such means. The intending, 

bidders must be registered with e-Procurement website  https://mines.ewizard.in.  The tender document is also 

available on JNARDDC website: http://www.jnarddc.gov.in 

EMD :   Rs. 2.00 Lakhs  (Two lakhs only) should be paid in favour of JNARDDC by way of online in 

JNARDDC Bank  account / D.D. Without EMD tender will be rejected. No Exemption of MSME bidder for 

EMD . DD may be drawn on “JNARDDC, Nagpur.  

Opening Date : 02 March 2026 (12.00 Hrs) 
 

Bids should be submitted online through https://mines.ewizard.in  .  

1. Techinal Bid/Pre-qualification criteria  ( Cover 1) 

2. Price Bid ( Cover I1) 

3. EMD ( Online/DD ) 

If any query same should be send on Email:  purchasejnarddcnagpur@gmailcom / 

purchase@jnarddc.gov.in.     
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ANNEXURE – A 

 

Ref  : 17/JNARDDC/S&P/2025-26/R-20(I)       dated   05/02/2026 

Standard Terms & Conditions of the Tender 

1.  Bid  should be submitted online . EMD  and tender fees (non refundable)  Nil  should be remitted 

separately  in the JNARDDC account before due last date of tender. Proof of deposited to be uploaded in 

bid documents. Without EMD, online bid will be rejected. All pages of bids should be duly rubber 

stamped, serially page numbered and signed of the authorized person of the bidder firm. 

2. If the bidder is not a registered vendor of JNARDDC, then the bidder should have following 

documents while submitting the offer which is compulsory for vendor registration with JNARDDC. (1) 

Shop & Establishment / Registration of company certificate / MSME-2006 (issuing certificate of 

registration for Micro / Macro / Small Scale Industries Certificates) / Certificate of Registration (2) PAN & 

GST No. (3) I/T Returns (4) Bank  Account No. of Firm. 

3. The Refundable Earnest Money Deposit  should be remitted  by way of online/DD. EMD  should 

be deposited before due last date of tender . Without EMD,  bid will be rejected.  MSME bidder are not 

exempted for EMD  

4. The EMD without interest will be returned to the unsuccessful bidder within 30 days of the award 

of the Contract / Job.  

5.  Performacne Security Deposit : Successful bidder have to deposit "Performance Security 

Deposit" @ 5% of the toal contract value through cheque/DD or  bank guarantee as performance 

security deposit and will be released without interest after a period of 60 days beyond the date of 

completion of all contractual obligations of the supplier including warranty obligations and subject to 

certification of Indenter / Authorized representative of the Centre. OR Alternatively, if the contractor so 

desires, the security deposit can be made in the following manner. 

(i)      Initial deposit equivalent to (2.5%) of the contract value shall be paid in the form of 

DD/RTGS/FDR/Bank Guarantee  drawn ONLY on any nationalized Bank in favour of the 

JNARDDC, Nagpur. 

(ii)    The balance two point five percent (2.5%) amount of the Security Deposit shall be 

recovered by way of deductions from the first successive R.A. bill. 

6.  Taxes : Only GST as per Govt rules will be paid .  Bidder have to quoted the price with all 

charges ( including, cost of material, labour charges , labour insurance royalty and freight charges).Other 

any Govt taxes as applicable shall be applied as notified by Govt. of India.  

7. Deviation table should be enclosed to outline the deviation (if any) from the tendered technical 

specification in comparison to the bid quoted. Simply enclosing our spec sheet without providing any 

details may lead to rejection of the bid.  

8. Validity of the bid should be minimum up to 90 days from end date 

9. Cost of the item should include all charges ( like royalty , cost of machinery , labour , machinery 

and all tolls, insurance, transportation and test/batch report ) .JNARDDC will not pay any charges for the 

works and materials. 

10.   Price of quoted item in BOQ format only. Only GST will be paid extra . Price figure only to be 

mentioned in price bid format. Disclosing of price bid except price bid will simply reject the bid.   



11. In case of after issuing the purchase order, L-1 firm not accepting the order his EMD will be 

forfeited and L-2 firm will be given opportunity to supply the item after negotiation with same price and 

term and conditions applicable with L-1 firm. 

12. Disputes and Jurisdiction: - Any legal disputes arising out of any breach of contract pertaining to 

this tender shall be settled in the court of competent jurisdiction located within the city of Nagpur. Decision 

of Director will be final in all tenders. For any further clarification the contract personnel shall be the In 

charge (Purchase & Stores), JNARDDC -  purchasejnarddcnagpur@gmail.com. 

13. JNARDDC reserve the rights to increase and decrease  the qty as required for this project . 

This is estimated qty. Payment will be made as per actual qty executed.. 

14. Prospective Bidders can ask for clarification through e-mail  up to 7 days before last date of 

submission (Not including extension, if any ). 

15.  JNARDDC reserve the rights to cancel the tender process any time. 

16.   Bank details for online submission of EMD.  

           IDBI Bank, Civil Lines, Main Branch, Nagpur A/C no. 041104000192392  

A/c name : JNARDDC 

Branch Code : 0041, MICR no. 440259002,IFSC Code IBKL0000041  

17. Contact details for any query for the tender 

 Lalit Mohan (Mob : 8275534549, 07104-220387) 

 Email : purchasejnarddcnagpur@gmail.com /purchase@jnarddc.gov.in 
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Instructions for Online Bid Submission:  
 

The bidders are required to submit soft copies of their bids electronically on the e-tender Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 

on the e-Procurement Portal, prepare their bids in accordance with the requirements and submitting their bids 

online on the e-Procurement Portal.  

 

More information useful for submitting online bids on the e-tender Portal may be obtained at: 
https://mines.ewizard.in/  

 

REGISTRATION  

 

 1.   Bidders are required to enroll on the e-Procurement Portal (URL: https://mines.ewizard.in) 

with clicking on the link “Online bidder Registration” on the e-Procurement Portal by paying the 

Registration fee of Rs. 2360/- year charge.  

 2.    As part of the enrolment process, the bidders will be required to choose a unique user name and 

assign a password for their accounts.  

3.    Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication with the bidder.  

4.   Upon enrolment, the bidders will be required to register their valid Digital Signature   Certificate 

(Only Class III Certificates with signing + encryption key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

5.   Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 

to ensure that they do not lend their DSC‟s to others which may lead to misuse.  

6.   Bidder then logs in to the site through the secured log-in by entering their user ID/password and 

the password of the DSC / e-Token.  

  7.    For any Query contact to our helpdesk Number 011-49606060, Email: 

helpdeskeuniwizade@gmail.com, Mr. Armender – 84482-88980 and 93550-30617 

8.    The scanned copies of all original documents should be uploaded on portal.  

 

 



 

 

SEARCHING FOR TENDER DOCUMENTS 

 

1. There are various search options built in the e-Procurement Portal, to facilitate bidders to 

search active tenders by several parameters. These parameters could include Tender ID, Item/work 

id, Title, Date, etc. 

2. Once the bidders have selected the tenders they are interested in, the bidder can pay the 

processing fee of Rs.10,620-/ (NOT REFUNDABLE) by net-banking / Debit / Credit card and 

then download the required documents / tender schedules, Bid documents etc. Once both tender 

fees are paid, it will be moved to the respective “requested” Tab. This would enable the e-tender 

Portal to intimate the bidders through e-mail in case there is any corrigendum issued to the tender 

document.  

 

PREPARATION OF BIDS  

 

I. Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

II. Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid.  

III. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF /JPEG formats. Bid Original 

documents may be scanned with 100 dpi with Colored option which helps in reducing size 

of the scanned document.  

IV. To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 

provided to the bidders. Bidders can use “My Documents” available to them to upload such 

documents.  

V. These documents may be directly submitted from the “My Documents” area while 

submitting a bid, and need not be uploaded again and again. This will lead to a reduction in 

the time required for bid submission process.  

 

SUBMISSION OF BIDS  

 

1. Bidder should log into the website well in advance for the submission of the bid so that it 

gets uploaded well in time i.e. on or before the bid submission time. Bidder will be responsible for 

any delay due to other issues.  

2.       The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document.  

3.  Bidder has to select the payment option as “DD/online” to pay the EMD as applicable and 

enter details of the instrument.  

4.  Bidder should prepare the EMD as per the instructions specified in the tender document & 

submit EMD fee manually/online at department end. The original bid should be 



posted/couriered/given in person to the concerned official, latest by the last date of bid submission 

or as specified in the tender documents. The details of the DD/online any other accepted 

instrument, physically sent, should tally with the details available in the scanned copy and the data 

entered during bid submission time. Otherwise the uploaded bid will be rejected.  

5.  Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable. If the price bid has been given as a standard 

BoQ format with the tender document, then the same is to be downloaded and to be filled by all 

the bidders. Bidders are required to download the BoQ file, open it and complete the white 

coloured (unprotected) cells with their respective financial quotes and other details (such as name 

of the bidder). No other cells should be changed. Once the details have been completed, the bidder 

should save it and submit it online, without changing the filename. If the BoQ file is found to be 

modified by the bidder, the bid will be rejected. 

6.  The server time (which is displayed on the bidders‟ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening of 

bids etc. The bidders should follow this time during bid submission.  

7.  All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed by 

unauthorized persons until the time of bid opening. Data storage encryption of sensitive fields is 

done. Any bid document that is uploaded to the server is subjected to symmetric encryption using 

a system generated symmetric key. Further this key is subjected to asymmetric encryption using 

buyers/bid opener public keys. Overall, the uploaded tender documents become readable only after 

the tender opening by the authorized bid openers.  

8.  The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  

9.  Upon the successful and timely submission of bid click “Complete“(i.e. after Clicking 

“Submit” in the portal), the portal will give a successful Tender submission acknowledgement & a 

bid summary will be displayed with the unique id and date & time of submission of the bid with 

all other relevant details.  

10. The tender summary has to be printed and kept as an acknowledgement of the submission 

of the tender. This acknowledgement may be used as an entry pass for any bid opening meetings.  

11.  SUBMISSION OF BIDS: 

The bid should be submitted through in e-Tendering portal (https://mines.ewizard.in 

12  METHOD OF PREPARATION OF BID: 

i) PRICE BID:  Rate of contractor for the construction of Cement Road ( including supply 

of materilas, construction in JNARDDC  should be quoted clearly in the Price bid.  The 

contractor shall be responsible for providing all statuary benefit to the manpower/labour  

employed by him like EPF, ESI etc, as applicable. 

ii)  Any tender with conditions other than those specified in the tender documents, is liable to 

be summarily rejected.  

iii)  Tender with any unfilled values or incomplete in any manner will be summarily rejected. 

https://mines.ewizard.in/


 

13. Manner of Online Submission of E-Tender and its Accompaniments 

a. Main Tender Documents are to be prepared & submitted online as per instructions of E-
tendering and upload on web site by digitally signed wherever necessary.  
 

b. The detailed step by step procedure for uploading the Main Tender Documents, required 
Tender papers, Payment of tender fee, and E.M.D through E payment Gateway is available 
on the e-Tendering website of www.jnarddc.gov.in. Bidders have to follow the instructions 
given above . 
  

c. The  contractor shall submit documents listed below through online . (Technical bid /pre-
qualifications documents) 
 

d. Note :- Contractor has to ensure that the attached documents are arrange serially as enlisted 
in check list before submitting the documents.  Contractor will be solely responsible for 
any of his documents remaining unevaluated on the grounds of not submitting documents 
in proper sequences.  All attachments should be serially numbered.  
 

i) Scanned copy of payment of EMD . 

ii) Scanned copy of Non-blacklisting certificate . 

iii) Copy of acknowledgement of Income Tax return filed for last Three Financial year. 

iv) Scanned copy of turnover certificate of last Three Financial years issued by Chartered  

Accountant . 

v) Scanned copy of GST Registration certificate provided as per GOI GST Act 2017. 

vi) Scanned copy of Details of the works completed by the contractor in Govt Organization, 

certificate from the head of the Office under whom the works are completed should be 

enclosed in Form B. 

vii) Details of qualified civil engineer ( B tech) with minimum 10 years experience ,  certificate 

and resume ). 

viii) Govt contractor licence /registration documents  

ix) Other documents as per check list given below  

     

 False information and documentation given by contractor shall be liable for action under 

Indian Penal Code (IPC) & Information Technology Act 2000. 

( If there are any changes, corrigendum will be issued and it will be the part of tender 

documents. This corrigendum will be available on the e-wizard potal and JNARDDC 

website.) 

1) The Pre- Qualification process is applicable for this tender.  

2) Blank on-line e-Tenders Form shall not be sold physically from the office of the JNARDDC.  

However bidder has to get on-line e-Tenders Form downloaded from the said web site.  

3) Estimate of the work,  Measurements, Drawings-&-Designs pertaining to this work are made 

available in the office of  JNARDDC. Bidder shall quote his rate accordingly considering  site 

situations to complete the works & contract  responsibly. No claim regarding this shall be 

acceptable. 

4) All bidders are requested to  visit the site before submission of tender.  

14.  LATE BIDS: 

Tenders should be submitted before the last date and time. It is the sole responsibility of the 

tenderer that he should ensure timely submission of tender. 

15.  BID OPENING: 

http://www.jnarddc.gov.in/


Bid opening and finalization will be according to procedures. The Price bid will be evaluated only 

for technically qualified bidders. Technical bid will be evaluated subsequent within 15 working 

days excluding Saturday, Sunday and Closed Holiday if any. After completion of  technical bid 

evaluation, price bid of all technically qualified bidders will be opened on the next working days.  

16.  BID EVALUATION: 

I.   Prior to the detailed evaluation of Technical/Pre-qulalifications  and Price bids 

JNARDDC will determine the substantial responsiveness of each bid to the Bid 

document. Substantially responsive bid is one which confirms to all the terms and 

conditions of bid document without material deviation.  The  JNARDDC   determination  

of  bid’s  responsiveness  shall  be  based  on  the contents of the bid itself without 

recourse to extrinsic evidence. However the experience certificates / other documents 

submitted by the bidders may be verified for correctness from issuing authorities/ other 

sources. 

II.  A bid determined as substantially non-responsive will be rejected and shall not 

subsequent to the bid opening be made responsive by the bidder by correction of the non- 

conformity. However the JNARDDC  may waive any minor infirmity or non-conformity 

or irregularity in a bid which does not constitute a material deviation, provided such 

waiver does not prejudice or affect the relative ranking of any bidder. 

III.  The  Price  bids  of  those   bidders  whose  technical  bid  has  been  satisfactorily 

evaluated and found substantially responsive, will be opened. 

IV. The Tender will be awarded to the L1 bidder in normal course. 

17.   REJECTION OF TENDERS: 

The authority inviting tenders, at his sole discretion shall reserve the right to reject or cancel 

consideration of any or all tenders: 

I. If the requisite Earnest Money Deposit & Tender fees in the manner does not support the 

tender provided therein. 

II. If the tender is not duly signed, or not found proper or complete to the satisfaction of 

JNARDDC  in any of the requisite matters,  particular(s) or procedures or for any reason(s) 

which shall not be disclosed to the tenderer(s). 

III. If the eligibility condition is not met and/or if documents prescribed to establish the 

eligibility is not submitted. 

IV. If prices are not filled properly in the Price Bid.  

V.  Without assigning any reason thereof. 

 

18.  SIGNING OF CONTRACT AGREEMENT: 

I. The successful Tenderer shall be required to acknowledge the acceptance of contract  

within 7 (Seven) working days  

II. The JNARDDC reserves the right to cancel the agreement executed without any 

compensation what so ever to the contractor any time before the award of the work. Such 

action of JNARDDC shall not construe the breach of contract. 

 
 



  
 

       CONTENT OF TENDER DOCUMENTS 

 
The  tender  document  comprises  of  Techno-commercial  conditions  and  Bill  of 

quantities. The documents comprising the tender shall include the following together 

with any amendments issued prior to date of submission of tenders: 

 
      PART A – Technical Bid/ Pre-qualification criteria   

 

 

          PART B – Tender Document/ Conditions of Contract 

 
         PART C – Bill of Quantity( BoQ) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

Jawaharlal Nehru Aluminium Research Development and Design 

Centre 
 

Proposed Laying of Cement Road  in JNARDDC Premise, Nagpur 
 
 

NOTICE INVITING TENDER 

1 Name Of Work Laying  of Cement Road   in   JNARDDC Premises at 

Nagpur 

 2. Date Of Issue Of Tender 05/02/2026 

3. Place Of Issue Of 

Tender 

Jawaharlal Nehru Aluminium Research Development 

and Design centre, Nagpur - 440023 

4. Earnest Money Deposit Rs. 2.00 Lakhs, (Two Lakhs only) 

 5. Last Date For Receipt Of bid  01/03/2026 (23:58 Hrs) 

 
 
 

6. Bid Opening date and time 02/03/2026 (12:00 Hrs) 

 
7. Place Of Submission Of Tender  Online portal on e-wizard portal 

 
8. 

Validity Of Tender Minimum 90 Days from the last date of submission of 

bid and may be extended upon JNARDDC request with  

mutual agreement. 

9.  

PERIOD OF COMPLETION 

 
60 ( Sixty days only) from the 7

th 
Day after the date 

of issue of work. 

10. Pre-Qualification Creteria /Eligibility . 

 

 

Bidder have to fulfill pre-qualification criteria 

given in tender documnets.   

NO exemption for MSME firm    for experience and 

turnover ) 

11 Period Of Maintenance  One year post completion after the date of 
completion certificate . 

12 Site Visit  After  issue  tender, timing between  1000 Hrs  to 
1700 Hrs 

13 Type Of Contract   Item rate contract 

14 Pre-Bid Meeting  17 Feb 2026 at 1030 Hrs in JNARDDC .  



 

PART A – Technical Bid/ Pre-qualification criteria   

 
Following are the pre-qualification eligibility criteria . Bidder who will fulfill these eligibility  terms 

and conditions, will be only qualified and price bid will be openend .  

(1) Bidder must be govt civil contractor in any Central/State govt department ( MES/ CPWD/ 

Railway or any Govt organization ). 

 

(2)        Past experience : The bidder firm should meet the following minimum qualifying criteria 

 
The bidder should have completed requisite number of works (see criteria below), as the case may 

be, of prescribed nature and magnitude executed on independent contract basis during the last three 

years. 

Past experience of having successfully completed similar works in Govt department during last 07 years 

ending last day of month previous to the one in which applications are invited should be either of the 

following ( to fulfill either of the three options) 

Single work costing at 

least 
( or) Two works each costing at 

least 
( or) Three works each costing 

at least 

150.00 Lakhs 94.00 Lakhs 75.00 Lakhs 

 

 Definition Similar works means,“ All construction works of CEMENT CONCRETE  ROAD 

for Govt department  (Centre/State/Municipal Corporation or other govt organization) works”  will  

only accepted. 
 

(3) Annual Turnover: The annual turnover of the Bidder on which service tax applicable/paid for 

the previous three years should be at least Rs. 100 Lakhs ( One Crores ) and certificate from the 

Chartered Accountant, for the previous 03 financial years 2022-23, 2023-24 and 2024-25 must be 

submitted. 

(4) Skilled manpower: Bidder must have one experienced  BE Civil Engineering (Bachelor of 

Engineering in Civil Engineering) in his firm who must having minimum  10 years’ experience  on 

designing, constructing, and maintaining essential infrastructure knowledge of  roads, etc.  
 

Evaluation of performance : All the eligible similar works executed and submitted by the bidders 

may be inspected by a committee as decided by JNARDDC approving authority.  

  No Joint venture or Consortium of firms shall be allowed and the contractors should 

meet the above criteria by themselves. 

 The past experience in similar nature of work should be supported by certificates issued by 

an Officer not below the rank of Executive Engineer or equivalent/project manager. 

 The gross annual turnover should be certified by the Chartered Accountant.. 

  All  the  bids  received,  will  be  evaluated  on  the  basis  of  information  and documents 

provided by the applicant. 

 No exemption for MSME firm for experience and turnover. Splitting of works will not be 

applicable. 

 To substantiate the above experience, the bidder must submit copies of relevant work orders and 

completion certificates evidencing the successful execution of the cement road projects along with 

the bid. Details of buyer, address and mobile no to be provided with bid. 



 

 
 

. 

PART B – Tender Document/ Conditions of Contract 

 

JAWAHARLAL NEHRU ALUMINIUM RESEARCH DEVELOPMENT 

& DESIGN CENTRE 

 

Laying of Cement Road   in JNARDDC Premise at Nagpur - 440023 
 
 

1. The forms of Main Tender documents, are made available on this portal on  the  e-Tendering 

website of e-Tendering portal The aspiring Bidders will have to download Main Tender form, from 

the website mentioned above. The bidder has to fill in online format and upload information regarding 

Main tender online. While submitting the duly filled-in Tender Documents the Bidder are required to 

Deposit Tender fees and E.M.D. as per memorandom through e-payment gateway from his own bank 

account.The contractor has to prepare & submit bid Online on or before as per schedule.( Key-Dates) 

2. The contractor should upload the documents in readable form, He should take trial of uploads 

by taking printout. The unreadable documents will be treated as null & void. The remaining 

documents will be evaluated. The decision of opening Authority regarding this will be binding to all 

contractors. 

3. All rights are reserved to reject any or all Main Tender documents without assigning any 

reason by the competent authority. 

4. Prospective Bidders can ask for clarification through e-mail  up to 7 days before last date of 

submission (Not including extension, if any ). In reply to these queries, common set of deviation 

(CSD) will be issued on web portal and will be treated as part of tender..  If no response is received in 

respect of any clarification from department/ Corporation till the last date of bid submission, it is to be 

presumed that no changes have been made to any tender condition.  No further queries will be 

entertained after this cutoff date. 

5. Time schedule for various bidding process is as per e-tender schedule. 

6. It shall be binding for all bidders to inspect the site location, location of  quarry area and other 

important site locations relating to the work before filling for the tender. 
 

7. If the tender is made by or on behalf of a company incorporated under the Companies Act (1 

of 1959) it shall be signed by the Managing Director or by one of the Executive partner  duly  

authorised  in  this  respect  of  Board  Resolution.  If  it  is  made  by  a Partnership firm it shall be 

signed with the name of the firm by a member of the firm who shall sign his own name and give the 

name/s and address/es of each partner of the firm and attach a copy of Power of Attorney with the 

tender authorising him to sign on behalf of the other partners.  

8. A certified copy of the registered partnership deed shall also be submitted along with the tender. 

If the tenderer is a limited company, the authority of the signatory would be verified by Employer.  Such 

authority should be vested either in the Memorandum of Articles of Association of the company or by a 

Power of Attorney and Board Resolution. Employer reserves the right to inspect the Memorandum of 

Articles of Association of the company and/or the Power of Attorney as the case may be. 
 

9. All quoted rates  will be firm till  the satisfactory completion of the contract. No claim 

shall be entertained for any revision of rates. 
 

10. The tender is for item rate contract shall be quoted for the complete scope of work 

described in the bill of quantities, specifications etc. and the CONTRACTOR to finish the work 

consistent with true intent and meaning of the specifications. 
 

11. The tenderer shall submit, without exception, the offer, which complies fully with the 

requirements of all the tender documents.  The tenderer may, in addition to his offer, submit 



 

alternatives for any of the items subject to the same meeting the functional requirements and 

complying with the applicable specifications. 
 

12. Tender documents are not transferable. 
 

13. The tender shall remain valid for acceptance for a period of 90 days from the last date of 

receipt of the price bid , which may be extended by mutual agreement. 
 

14. Relevant information/certificates/schedules called for should be annexed to the tender.Failure to 

comply even in part may entail rejection of the tender. 

15. The Employer reserves right of allotting the contract to any tenderers/Bidder.   No claim in this 

regard will be tenable. 

16. Mobilisation Advance :A mobilisation  advance of 15% of the accepted value of the contract 

shall be given by JNARDDC  after award of work on receipt of  Bank Guarantee for a total amount of 

advance from a Nationalised Bank valid upto the final date of completion of work. 

 

I.  The Contractor may recall the Bank Guarantee to the extent of the recovery of the 

mobilization advance progressively.Once the entire mobilization advance is recovered, 

the Bank Guarantee will be returned to the Contractor. 

II. The mobilisation advance shall be recovered by deducting atleast 50% of each 

running bill from the second running bill onwards till entire mobilisation advance is 

recovered. The Bank Guarantee thereafter will be returned to the CONTRACTOR. 

III. Every interim stage payment shall be released by Employer against bills duly 

certified by the Architects within 15 days of certification. 

IV. The final bill will be paid within 30 days of date of certification. 

 



 

 

II. CONTRACT CONDITIONS 
 

 

A. GENERAL CONDITIONS 
 

 

1.   DEFINITIONS AND INTERPRETATIONS 
 

 

In the CONTRACT (as hereinafter defined) the following words and expressions shall have the 

meaning hereby assigned to them except where the context otherwise requires. 
 

1.1       The   "OWNER"  means Jawaharlal  Nehru Aluminium Research Development and 

Design Centre and the legal successors, representatives, assigns of the Employer. 
 

 

1.2 "ARCHITECT/Civil  Engineer / Consultant " means Civil Engineering duly appointed 

by the OWNER for the design, drawings and execution of the works. 
 

 

1.3       The successful tenderer will hereinafter be called as "CONTRACTOR". 
 

 

1.4 The 'Tender' shall mean the tender submitted by the CONTRACTOR for acceptance by the 

"OWNER". 
 

 

1.5 The  "Engineer"  shall  mean  the  duly  authorised  representative  of  the  OWNER  / 

ARCHITECT / CONSULTANT who will act for and on his behalf for operation of this 

contract. 
 

 

1.6 “Engineer‟s  Representative” shall mean any Resident Engineer or Assistant to the 

Engineer appointed from time to time by the OWNER / ARCHITECT to perform the 

duties set forth in the Tender Document whose authority shall be notified in writing to the 

CONTRACTOR by the Engineer. 
 

 

1.7 The SUB-CONTRACTOR" shall mean any person or firm or company (other than the 

CONTRACTOR)   to   whom   any   part   of   work   has   been   entrusted   by   the 

CONTRACTOR, and the Legal Representatives, Successors and permitted Assigns of such 

person firm or Company. 
 

 

1.8 The "WORK" shall mean and include all works to be executed in accordance with the 

CONTRACT or part thereof as the case may be and shall include all extras, additional, 

altered, or substituted works as required for the purpose of the CONTRACT. 
 

 

1.9 The  "CONTRACT"  shall  mean  the  agreement  between  the  OWNER  and  the 

CONTRACTOR for the execution of the WORK including therein all documents such as 

the Invitation to Tender, Instructions to Tenderers, General Conditions of Cont 

Special Conditions of Contract, Specifications, General Requirements, Time Schedule, 

Prices, Letter of Acceptance of Tender, Agreed Variations, if any, etc 



 

 "Contract Price" means the sum named in the letter of acceptance subject to such 

additions  thereto,  or  deductions  therefrom  as  may  be  made  under  the  provisions 

hereinafter contained. 
 

1.11 The  'Contract  Document'  shall  mean  collectively the  Tender  Documents,  Designs, 

Specifications, Schedule of Rates/Prices, letter of Acceptance of Tender, Agreed variation, 

if any and other documents constituting the Tender and acceptance thereof. 
 

1.12 "CONSTRUCTIONAL PLANT/EQUIPMENT" shall mean all Appliances/ Equipment or 

things of whatsoever nature required in or about the execution and completion or 

maintenance of the works or temporary works (as hereinafter defined) but does not include 

materials or other things intended to form or forming part of the permanent works. 

1.13 "TEMPORARY WORK" shall mean all temporary works of every kind required in or 

about the execution, completion or maintenance of the WORK. 
 

1.14 "SPECIFICATIONS" shall mean all directions, technical specifications, provisions and 

requirements attached to the CONTRACT, which pertain to the method and manner of 

performing the WORK to the quantities and qualities of the WORK and the materials to be 

furnished under the CONTRACT for the WORK as may be amplified or modified by 

Drawings for the performance of the CONTRACT in order to provide for the unforeseen 

conditions or in the best interests of the WORK.  It shall also include the latest   edition   

including   all   addenda/corrigenda   of   relevant   Indian   Standard 

Specifications and other relevant Codes. 
 

 

1.15 "DRAWINGS" shall include maps, plans, sketches and tracings or prints thereof with 

any modifications approved in writing by the Engineer and such other Drawings as may 

from time to time be furnished or approved in writing by the Engineer.  Drawings shall 

indicate dimensions, details, positions and type of construction. 
 

 

1.16 "SITE" shall mean the land and waters and other places on, under, in or through which the 

WORK is to be carried out and any other lands, water or places provided by the OWNER 

for the purpose of the CONTRACT together with any place designated in the 

CONTRACT as forming part of the SITE. 
 

 

1.17 "Notice in Writing or Written Notice" shall mean a notice written, typed or printed form 

sent (unless delivered personally) or otherwise proved to have been received by the 

CONTRACTOR. 
 

    1.18     The  "COMPLETION  CERTIFICATE"  shall  mean  certificate  to  be  issued  by  the 

Engineer/consultant  when the WORK has been substantially completed to his 

satisfaction. 



 

 

1.19 The "FINAL CERTIFICATE" in relation to the WORK shall mean the certificate 

regarding the satisfactory compliance of the various provisions of the CONTRACT by 

the CONTRACTOR issued by the Engineer after the period of liability is over. 
 

 

1.20 "Approved" shall mean approved in writing including subsequent written confirmation 

of previous verbal approval and "Approval" means approval in writing including as 

aforesaid. 

 
1.21 The "Period of Defects Liability / Maintenance" in relation to a WORK means the 

specified period from the date of completion of WORK as indicated in completion 

certificate up to the date of issue of final certificate during which the CONTRACTOR 

stands responsible for rectifying all defects that may appear in the WORK. 
 

 

1.22 The "Alteration / Variation Order" means an order given in writing by the Engineer to 

effect additions to or deletions from and alterations in the WORK. 
 

 

1.23 "Letter of Acceptance" shall mean intimation by a Letter to the successful Tenderer 

that the Tender has been accepted in accordance with the provisions contained therein. 



 

2.   GENERAL INFORMATION 

 
2.1       LOCATION OF SITE AND ACCESSIBILITY 

 
The SITE for the works is Nagpur, Maharashtra and is well connected by roads. The 

intending tenderer can inspect the site and make himself familiar with the site 

conditions,  existing buildings,  available  space for working  /  storage  and  available 

communication facilities at his own cost. 

Non availability of access roads or railway siding or permits for entry of vehicles to any 

specific area shall in no case be the cause to condone any delay in the execution or be 

the cause for any claims or extra payments. 
 

2.2       BASIS OF TENDER 
 

 

2.2.1 The tenderer will quote his rates for the indicative quantities, based on the tender 

drawings and scope of work. The sequence of tenders will be arrived at based on the 

quoted price. 
 

 If during execution, different material is decided to be adopted, the difference between 

the basic price and the price of the newly selected material will be to Employer‟s 

account. 
 

If any items mentioned in the tender drawings or in BOQ are deleted altogether, then, 

the quantities worked out on the basis of tender drawings (not what is mentioned in the 

BOQ) will be deleted. 
 

The CONTRACTOR shall provide all necessary materials, Equipment and labour etc. 

for the execution and maintenance of the WORK till completion unless otherwise 

specifically agreed to in writing. All materials that go with the WORK shall be 

approved by the Engineer. 

 
2.3       WATER FOR CONSTRUCTION AND OTHER USE 

 
The owner shall  shall provide one point  availability for water  on  chargeable  

basis. Water charges from final bill be deducted @ 0.25% of the basic value of 

invoice.  If additional  quantity is required the CONTRACTOR has to make his own 

arrangements at his own cost for water supply for construction, curing  and other 

purposes. 

 
Quality of water to be tested. 

For this purpose the CONTRACTOR shall arrange for adequate storage arrangements 

so   that   sufficient   quantity   of   water   is   available   at   all   times   to   meet   the 

CONTRACTOR's  construction,  curing  and  all  other  requirements.  The 

CONTRACTOR  should  submit  his  plans  on  this  facility  for  the  approval  of  the 



   

 

 

Engineer. The water used by the CONTRACTOR shall be fit for construction purposes to the 

satisfaction of Engineer.The water proposed to be used should be tested by the CONTRACTOR at 

his cost. Adequate storage of water shall be made available at all times by the CONTRACTORto 

ensure continuous work without stoppage for want of water. 
 

2.4       POWER (ELECTRICITY) SUPPLY 
 

 

The owner shall  supply one point  electricity connection  on  chargeable  basis. Electricity 

charges from final bill be deducted @ 0.25% of the basic value of invoice .  The 

CONTRACTOR has to make his own arrangements at his own cost for temporary construction 

electric power supply at site.   The CONTRACTOR should submit his plans with details on 

temporary electrical facilities. The temporary lines / structures shall be removed by the 

CONTRACTOR at his own cost after completion of the work. If there is any hindrance to the other 

works due to these lines / structures, during the progress of work the same shall be realigned at the 

CONTRACTORS cost. 

 
The CONTRACTOR is responsible to make adequate infrastructure and standby facilities for the 

continuous supply of electric power required for the satisfactory execution of the work without 

stoppage. 

 
2.5       LAND FOR CONTRACTOR'S FIELD OFFICE, GODOWN AND WORKSHOP 

 

 

The OWNER will at his own discretion and convenience and for the duration of the execution of 

the WORK make available in the SITE, land for construction of CONTRACTOR'S field office, 

godowns, workshops and assembly yard required for the execution of the CONTRACT. The 

CONTRACTOR shall submit plan showing size and location of all temporary facilities. The 

CONTRACTOR shall at his own cost construct all temporary buildings and provide suitable water 

supply and sanitary arrangement as approved by the Engineer.  The area of the land for the purpose 

will be decided by the OWNER and no claim will be entertained for insufficiency etc. 

 
On completion of the WORK undertaken by the CONTRACTOR, he shall remove all Temporary 

Works erected by him and have the SITE cleared and restored to original condition as directed by 

Engineer. If the CONTRACTOR shall fail to comply with these requirements the Engineer may 

at the expense of the CONTRACTOR remove such surplus and rubbish materials and dispose of 

the same as he deems fit and get the SITE cleared as aforesaid and the CONTRACTOR shall 

forthwith pay the amount of all expenses so incurred and shall have no claims in respect of any 

such surplus material disposed of as aforesaid.    But the OWNER reserves the right to ask the 

CONTRACTOR any time during the pendency of the CONTRACT to vacate the land by giving 

seven (7) days notice.   In such case the CONTRACTOR will be given alternate site. 
 

 

2.6       SAFETY STANDARDS FOR TEMPORARY BUILDINGS 
 

 

All temporary buildings, sheds, workshops, field station, etc. shall be constructed in conformity 

with the safety and security regulations of the OWNER, as regards location and type of structures.  

Roofing and cladding with grass or paddy straw or coconut leaf will not be permitted within the 

site. 

 



   

 

 

2.7 In this document certain clauses may be repeated in several sections.  In case of any 

discrepancy the same may be brought to the notice of OWNER whose decision regarding 

interpretation shall be final and binding. 

 

3.   GENERAL INSTRUCTIONS TO TENDERERS 

 
3.1       INTRODUCTION 

 
1.         AUTHORITIES 

 
Jawaharlal Nehru Aluminium Research Development and Design Centre (hereinafter called the 

OWNER / Employer), having its Office at Amrawati Road, Wadi Nagpur –440023 is desirous of 
Proposed “ Laying of Cement Road  in JNARDDC Premise at Nagpur, Maharashtra will 
receive tenders in respect of works as set forth in the accompanying tender documents.   Tenders 

shall be prepared and submitted in accordance with the tender documents and instructions given 
herein. 

 
2.         SCHEDULES 

 
 Tenderers shall submit a schedule giving details of qualification and experience of key 

personnel who will be available for administration and execution of the work. 

 
 Tenderers shall submit a schedule of major items of constructional plant and equipment, 

erection equipment etc. proposed for use in carrying out the works.   The periods of 

availability of all items shall be clearly indicated with reference to the date of award of the 

work. 

 
 Tenderers shall submit all other information that has been asked for in the tender 

documents as required to be submitted along with the tender. 

 
3.         COST OF TENDERING 

 
 The tenderer shall bear all costs associated with the preparation and submission of his 

tender  and  the  OWNER  will  in  no  case  be  responsible  or  liable  for  these  costs 

regardless of the conduct or outcome of the tendering process. 

 
4.         SITE VISIT 

 
 The  tenderer  shall be  deemed to have visited the site and examined the site of works and its 

surroundings and obtained for himself on his own responsibility all information as to the 

nature of the ground and sub soil, means of communication and access and any other 

information that may be necessary for preparing the tender.  All associated costs shall be at 

tenderers own expense. 

 
 It is expressly understood that the tenderer will indemnify the OWNER against all 

liability that may arise in respect of his visit to site. 
 

 



   

 

 

3.2       TENDER DOCUMENTS 
 

 

1.         CONTENT OF TENDER DOCUMENTS 

 
The  tender  document  comprises  of  Techno-commercial  conditions  and  Bill  of quantities. The 

documents comprising the tender shall include the following together with any amendments issued 

prior to date of submission of tenders: 

 
1.1       PART A – Technical Bid/ Pre-qualification criteria   

 

 

1.2       PART B – Tender Document/ Conditions of Contract 

 
1.3       PART C – Bill of Quantity( BoQ) 

 
2.         DISCREPANCIES AND DIFFERENCES 

 
 The  tenderer shall  carefully examine all tender  documents  and shall report in writing to the 

OWNER, any discrepancy or difference found therein. The OWNER, on receipt of such 

information shall take necessary action, as he deems fit.   In case any discrepancies or deviations 

are discovered after award of works, the decision of the OWNER shall be final and binding. 
 

3.         SUBMISSION OF TENDER 

 
 Online with  all documents as  per tender documents. 

 
4.         CLARIFICATION OF TENDER DOCUMENTS  

 
   The tenderers are invited to send their queries in writing before the pre-bid meeting due date. 

Answers to these queries, and any further query that may come up in pre- bid meeting will  be  

circulated  to  all  tenderers  and  these will  form  a  part  of bid document. 
 

5.         AMENDMENT OF TENDER DOCUMENTS 

 
5.1 The OWNER may issue amendment/s to modify the tender documents. These will be sent 

to prospective tenderers prior to date of submission of tenders and will be binding on  them.    

Amendments  to  the  tender  documents,  if  issued,  must  be  signed  and submitted along 

with the tender documents. 
 

5.2       Such amendments shall form part of tender documents. 

 
5.3 If necessary the date of submission of tenders may be extended so as to give reasonable 

time to prospective tenderers to act on the amendments.  All conditions applicable to 

original date will also be applicable to the extended date of submission. 

 

 

 

 

 

 



   

 

 

3.3       PREPARATION OF TENDERS 
 

 

1          LANGUAGE OF TENDER AND LAW 
 

 

1.1 The Tender and all contract documents and all correspondence, drawings, documents and any 

written matter relating to this contract shall be in English. In case any supporting document 

furnished by tenderer is in any other language, the same shall be accompanied by an English 

translation.   Information in any other language shall be accompanied by an appropriate translation 

in English. For the purpose of interpretation of contract the English translation shall prevail. 

1.2 The law to which the Contract is to be subjected and according to which the Contract is to be 

construed shall be the law for the time being in force in the Republic of India. 

1.3       This contract shall be construed as having been executed in Maharasthra and it is specifically 

agreed the rights and liabilities of the parties hereto their heirs, executors, administrators, 

successors and assignors in case a dispute arises shall be referred to Arbitration as per Clause 

„Settlement of Disputes‟ under Sl.No. 10. Juridiction of all such cases shall be tribunal of 

Nagpur. 

2.         DOCUMENTS COMPRISING THE TENDER 

 
2.1 All documents issued and as described in clause 3.2 (1) shall be deemed incorporated in the tender. 

2.2       The  work  schedule  to  be  submitted  shall  be  detailed  programme  with  dates  and 

methodology showing the approach to the execution of works. The detailed programme in the form 

of bar chart or CPM network shall include all activities from design to hand over.  The periods of 

various activities and phases will be with respect to the date of commencement of works.  The 

programme will be based on priority requirements of the project and will take into account the 

periods of completion for the priority works and phase wise completion of works and will 

complement the OWNER‟s basic requirements and the programmed completion of other works at 

site.  The tenderer‟s programme shall take into consideration the completion period indicated in the 

special conditions of contract and in the time schedule attached. 

2.3       Transfer of Tender Document 

Transfer of tender document purchased by one tenderer to another is not permissible. 
 

 

3.         TENDER PRICES 

 
3.1 No alterations shall be made by the tenderer to any of the tender documents. Such alterations, 

if made, will be disregarded and the original texts will be strictly adhered to. 

3.2 Each item is to be priced individually. In case any item is not priced, its value will be deemed to 

be included in the rates contained elsewhere in the Bills of quantities. 

3.3 Descriptions in Bill of Quantities are to be read in conjunction with all other tender documents. 

 

3.4 Any arithmetical error resulting in increase/decrease of final tendered amount shall be rectified by 

a percentage adjustment in the final amount so as to maintain the final quoted tender amount intact. 



   

 

 

Such adjustment will be applicable to assessment of variation orders that are based on tendered 

rates. 

3.5 Any sums or unit rates, which are obviously erroneous, shall be adjusted so as to form a fair and 

reasonable rate.  However, the final tendered amount will not be affected.  Any change due to such 

adjustment will be dealt with as per clause 3.4 above. 

 
4.         CURRENCY OF THE TENDER 

 
4.1       All tender prices shall be quoted only in Indian Rupees. 

 
5.         TENDER VALIDITY 

 
5.1 The tender shall remain valid and open for acceptance for a period of 90 days from the specified 

date of receipt of tender.  This can be extended, if necessary, only with the written consent of the 

tenderer. 

 
6.         EARNEST MONEY 

 
6.1    The tenderer shall furnish as part of his tender, as tender security, earnest money as given in the 

notice inviting tender failing which the tender will be rejected.  

6.2 The tender security of successful tenderer will be returned upon the tenderer executing the contract 

and furnishing the required performance guarantee. 

6.3     The tender security shall be forfeited if a tenderer withdraws his tender during the period 

of validity or the successful tenderer, if he fails to enter into the contract or furnish performance 

guarantee or fails to accept corrections of errors in his tender. No interest will be payable on the 

tender security amount. 

 
7.         ALTERNATIVE OFFERS 

 
7.1 The tenderer shall submit, without exception the offer which complies fully with the 

requirements of all the tender documents.  The tenderer may, in addition to his offer, submit 

alternatives for items subject to the same meeting the functional requirements and complying with 

the specifications, wherever applicable. 

7.2 Technical alternatives accompanied by all necessary information may also be submitted in addition.  

However, these should be compatible with the overall layout plan of the facilities. 

7.3 In any case such alternatives will only be considered as solicited alternatives which, if accepted, 

will be binding on the tenderer. 

7.4 The OWNER reserves the right to reject or not consider such alternatives without assigning 

any reason. 

 
 

 
 
 
 

3.5       TENDER EVALUATION 
 



   

 

 

 

The OWNER is not bound to accept lowest or any tender or assign any reason for his action. He 

reserves the right to divide the work between two or more tenderers. 

 
Subsequent to the receipt of tenders all information relating to processing the tenders, their 

evaluation, comparison and observations concerning award of works shall not be disclosed to 

tenderers. Any effort by any of the tenderers to use influence in the process leading to award of 

works may result in the rejection of his tender. 

 
The OWNER may ask the tenderers, individually, for clarifications of any aspect of the submitted 

tenders and such clarification shall be forthwith supplied. 

 
  

3.6       NOTIFICATION OF AWARD 
 

 

Prior to expiry of the period of validity of tender or any extension thereto, the successful tenderer 

will be notified by a letter of acceptance that his tender has been accepted. From this stage 

onwards no correspondence will be entertained from the unsuccessful tenderers. 
 

3.7       SIGNING OF AGREEMENT 
 

 

Upon receipt of the Letter of Acceptance of the contract by the successful tenderer, the successful 

tenderer shall prepare a draft of the Form of Agreement in accordance with the Form of Agreement 

included in the tender documents and submit the same of the date of receipt of the Letter of 

Acceptance.  The OWNER shall return the draft duly approved within 7 days from the receipt of 

the draft and the successful tenderer shall get the same engrossed, have the correct amount of stamp 

duty adjudicated by the Superintendent of Stamps, Maharasthra and thereafter return the same duly 

signed and executed on behalf of the successful tenderer within 7 days from the receipt of the 

approved draft. 
 

 
 

3.8       INCOME TAX PERMANENT ACCOUNT NUMBER: 
 

 

The CONTRACTOR shall indicate his income tax permanent account number (GIR No. in case 

permanent account number is not allotted) to enable the OWNER to issue tax deduction certificate. 

Income Tax deduction at source will be made as per statutory requirement. 
 

3.10     PERIOD OF COMPLETION 
 

Time allowed for carrying out the work as mentioned in the Notice Inviting Tender shall be 

strictly observed by the CONTRACTOR and it shall be reckoned from the 7th day after the date of 

written order to commence the work is issued. The work shall throughout the stipulated period of 

the Contract be preceded with all due diligence and if the CONTRACTOR fails to complete the 

work within the specified period he shall be liable to pay compensation as defined in clause 

"Liquidated Damages" of the General Obligations. The successful tenderer shall before 

commencing work prepare a detailed work programme, which shall be approved by the OWNER. 

3.11     UNIT PRICE VARIATION 

The successful tenderer shall make his own arrangement to obtain all materials required for the 

work.  The tenderers are to quote their rates such that the likely variations in base prices due to any 

reason, shall be absorbed by them within their quoted rates during the currency of the contract. No 



   

 

 

escalation in accepted rates due to increase in prices of materials, labour, transport, fuel, taxes, 

duties or levies or any other cause - direct or indirect, is acceptable and rates accepted shall remain 

firm till the completion of the contract. 

The unit rates quoted for exactly similar items appearing in different parts of Bill of Quantities 

shall be the same.   If different rates are quoted the lowest rate shall be applicable. 

 

4.   GENERAL OBLIGATIONS 

 
4.1       INTERPRETATION OF CONTRACT DOCUMENTS 

4.1.1    Several documents forming the CONTRACT are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the CONTRACT or any of 

the CONTRACT documents, the matter may be referred to Owner who shall give  his  decision  

and  issue  to  the  CONTRACTOR  instructions  directing  in  what manner the work is to be 

carried out.   The decision of the Owner shall be final and conclusive and the CONTRACTOR 

shall carry out the WORK in accordance with his decision without any increase in cost. 

4.1.2 Works shown upon the Drawing but not mentioned in the Specifications or described in the 

Specifications without being shown on the Drawings shall nevertheless be held to be included in 

the same manner as if they had been specifically shown upon the Drawings and described in the 

Specification.  The rates for such works shall be deemed to be included in the relevant items of the 

bill of quantities. 

4.1.3 All headings to the clauses are solely for the purpose of giving concise indication and not a 

summary of the contents thereof, and they shall never be deemed to be part thereof or be used in the 

interpretation or construction thereof of the CONTRACT. 

4.1.4 In  this  Contract  Document  unless  otherwise  stated  specifically,  the  singular  shall include the 

plural and vice versa wherever the context so requires.  Words importing persons shall include 

relevant incorporated companies/registered associations / body of individuals/ firm or partnership. 

 
4.2       CONTRACT CONDITIONS 

4.2.1 Contract Conditions shall be read in conjunction with the Specifications of Work, Drawings 

and any other documents forming part of this CONTRACT wherever the context so requires. 

4.2.2 Notwithstanding the sub-division of the documents into separate sections and volumes every part 

of each shall be deemed to be supplementary to and complementary of every other part  and  shall  

be read  with  and  into the CONTRACT so  far as  it may be practicable to do so. 

4.2.3 Wherever it is mentioned in the Specifications and / or indicated in the drawings, that the 

CONTRACTOR shall perform certain Work or provide certain Facilities, it is understood that the 

CONTRACTOR shall do so at his own cost. 

4.2.4 The Materials, Design and Workmanship shall satisfy the relevant Indian Standards, 

Specifications  contained  herein  and  Codes  referred  to.  Where  the  Specifications stipulate 

requirements in addition to those contained in the standard Codes and Specifications, these 

additional requirements shall be satisfied. 

 
4.3        CONTRACTOR TO OBTAIN HIS OWN INFORMATION 

The CONTRACTOR in fixing his rates shall for purposes whatsoever be deemed to have  himself  



   

 

 

independently  obtained  all  necessary information  for  the  purpose  of preparing the Tender.  

The correctness of the details, given in the Tender Document to help the CONTRACTOR to make 

up the Tender is not guaranteed. 

 
 

The CONTRACTOR  shall be deemed to have examined the Contract Document, to have generally 

obtained his own information in all matters whatsoever that might affect the carrying out the 

WORK at the Scheduled Rates and to have satisfied himself to the sufficiency of his Tender.  Any 

error in description of quantity or omission therefrom shall not vitiate the CONTRACT or release 

the CONTRACTOR from executing the WORK comprised in the CONTRACT according to 

Drawings and Specifications at the Scheduled Rates. He is deemed to have known the scope, nature 

and magnitude of the work and the requirements of Materials and Labour involved etc. and as to 

what all WORK he has to complete in accordance with the CONTRACT whatever be the defects, 

omissions or errors that may be found in the Contract Document. The CONTRACTOR shall be 

deemed to have visited surroundings, to have satisfied himself to the nature of all existing 

structures, if any and also as to the nature and the conditions of the roads, culverts, means of 

transport and communications, and as to possible interruptions thereto and the access and egress 

from the SITE, to have made enquires, examined and satisfied himself as to the Sites for obtaining 

sand, stones, bricks and other materials, the sites for disposal of surplus materials, the available 

accommodation as to whatever required, Depots and such other Buildings as may be necessary for 

executing and completing the WORK to have local independent enquires as to the sub-soil, 

subsoil water and variations thereof, storms, prevailing winds, climate conditions and all other 

similar matters affecting the WORK.  He is deemed to have acquainted himself as to his liability 

for payment of Government taxes, customs duty and other charges. 

 
Any neglect or failure on the part of the CONTRACTOR in obtaining necessary and reliable 

information upon the foregoing or any other matters affecting the CONTRACT shall not relieve 

him from any risk or liabilities for the entire responsibility from completion of the WORK at the 

scheduled rates and time in strict accordance with the Contract Document. 

No verbal agreement or inference from conversation with any officer or employee of the 

OWNER / ARCHITECT either before or after the execution of the Contract Agreements shall in 

any way affect or modify any of the terms or obligations herein contained. 

 

4.4       SECURITY DEPOSIT : 5% of the contract value will be applicable after issuing the work order. 

 

4.4.1    RETENTION MONEY 

 
Retention money at the rate of 5% of value of each interim payment certification shall be 

recovered from the CONTRACTOR's bills.   The maximum limit of recovery of retention 

money shall be 5% of contract value. 100% of the retention money, shall be released after the issue 

of final payment certificate.No claim of interest for this amount will be entertained. 

 

4.4.2 If the CONTRACTOR/SUB-CONTRACTOR or their employees shall break, deface or destroy any 

Property belonging to the OWNER or others during the execution of the CONTRACT, the same 

shall be made good by the CONTRACTOR at his own expense and in default thereof, the Engineer 

may cause the same to be made good by other Agencies and recover expenses from the 

CONTRACTOR (for which the certificate of the Engineer shall be final).  In such a case, OWNER 

is at liberty to enforce the Bank Guarantee to recover the cost incurred irrespective of any dispute 



   

 

 

between the OWNER and the CONTRACTOR in this regard. 

 
4.4.3 All Compensation or other sums of money payable by the CONTRACTOR to the OWNER 

under terms of this CONTRACT may be deducted from or paid by the sale of a sufficient part of 

his Security Deposit or from any sums which may be due or may become due to the 

CONTRACTOR  from the OWNER on any account whatsoever and in the event of his Security 

Deposit being reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR 

shall within Ten (10) days thereafter make good in the form of Bank Guarantee in prescribed 

proforma any sum or sums which may have been deducted from or realised by sale of his 

Security Deposit, or any   part thereof. No interest shall be payable by the OWNER for sum 

deposited as Security Deposit. 

 
4.5       TIME OF PERFORMANCE 

 

4.5.1    The work covered by this contract shall be commenced from the 7th day after the date of the Letter 

of Acceptance of the tender and should be completed as mentioned in the Time Schedule of 

completion of work. 

 
4.5.2    TIME SCHEDULE 

 
The general Time Schedule of construction indicating the milestone completion dates is given in 

the Tender Document.   CONTRACTOR should prepare a detailed weekly construction 

programme jointly with the Engineer within 7 (seven) days of date of Letter of Acceptance of 

Tender. The WORK shall be executed strictly as per the construction programme and completed 

within the stipulated period given in this Document.   The   period   of   construction   given   

includes   the   time   required   for mobilisation, testing, rectifications, if any, retesting and 

completion in all respects to the entire satisfaction of the Engineer. 

 
4.6       FORCE MAJEURE 

Any delays in or failure of the performance of either party hereto shall not constitute default 

hereunder or give rise to any claims for damages, if any, to the extent such delays or failure of 

performance is caused by occurrences such as Acts of God or the public enemy; expropriation or 

confiscation of facilities by Government authorities, compliances with any order or request of any 

Government authorities, acts of war, rebellion or sabotage or fires, floods, explosions, riots or 

illegal strikes. 

4.7       EXTENSION OF TIME 

The CONTRACTOR shall immediately notify the Engineer in writing of any occurance which has 

caused or which may cause a delay which will affect the performance of the work or the 

completion date of the work.  If the delay is caused by an act of God or Force majeure, then and 

only then CONTRACTOR may submit a claim to the Engineer for a extension of the time of the 

work.   The mere shortage of labour, materials or utilities  shall  not  constitute force majeure,  

unless  any such  shortage is  caused  by circumstances which are themselves force majeure. 

 
4.8       LIQUIDATED DAMAGES FOR DELAY 

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the  whole  

work  within  the  stipulated  period,  he  shall  be  liable  to  pay  liquidated damages of 0.5 % per 

week of the delay subject to a maximum of 10% (ten percent) of the value of the CONTRACT.  

The parties agree that this is a genuine pre-estimate of the loss / damage which will be suffered on 



   

 

 

account of delay on the part of the CONTRACTOR and the said amount will be payable on 

demand without there being any proof of the actual loss or damages caused by such delay. 

 
4.9       LIQUIDATED DAMAGES - REASONABLE COMPENSATION 

All sums payable by way of liquidated damages under any of the conditions shall be considered as 

reasonable compensation without reference to the actual loss or damages which shall have been 

sustained. 

 
4.10     FORFEITURE OF SECURITY DEPOSIT 

Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out of 

or under the CONTRACT, the OWNER shall be entitled to recover such sum by appropriating in 

part or in whole the Security Deposit of the CONTRACTOR encashing part or whole of the 

Performance Bank Guarantee.   In the event of the Security being insufficient then the balance of 

the total sum recoverable, as the case may be, shall be deducted from any sum then due or which 

at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR shall pay to 

the OWNER on demand any balance remaining due. 

 
4.11     ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 

In any case in which, under any clause or clauses of this CONTRACT the CONTRACTOR shall 

have forfeited the whole of his Security Deposit (whether paid in one sum or deducted by 

installments) or have committed a breach of any of the terms contained in this CONTRACT the 

OWNER shall have power to adopt any of the following courses as he may deem best suited to his 

interest. 

 
a)     To   rescind   the   CONTRACT   (of   which   recession   notice   in   writing   to   the 

CONTRACTOR under the hand of the OWNER shall be conclusive evidence) in which case the 

Security Deposit of the CONTRACTOR shall stand forfeited and be absolutely at the disposal of 

the OWNER. 

 
b) To employ labour paid by the OWNER and to supply materials to carry out the WORK or any part 

of the WORK, debiting CONTRACTOR with the cost of labour, cost of tools and plants and 

Equipment charges, the cost of materials for which a certificate of the Engineer shall be final and 

conclusive against the CONTRACTOR and Fifteen percent (15%) of costs as above to cover all 

departmental charges and crediting him with the value of the Work done, in all respects in the same 

manner and at same rates as if it had been carried out by the CONTRACTOR under the terms of 

CONTRACT. The certificate of Engineer as to the value of the Work done shall be final and 

conclusive against the CONTRACTOR. 

 
c)     To measure up the Work of the CONTRACTOR and to take such part thereof as shall be 

unexecuted out of his hand to give it to another CONTRACTOR to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to 

CONTRACTOR, if the WORK had been executed by him (the certificate in writing of the 

Engineer of the excess amount shall be final and conclusive) shall be borne and paid by the 

CONTRACTOR and may be deducted from any money due to him by the OWNER under the 

CONTRACT or otherwise or from his Security Deposit or from the proceeds of sale thereof, of a 

sufficient part thereof. 

 
In the event of any of the above course being adopted by the OWNER, the CONTRACTOR shall 



   

 

 

have no claim to compensation for any loss sustained by him by reason  of  his  having  purchased  

or  procured  any  materials  or  entered  into  any agreements or made any advances on account of 

or with a view to the execution of the WORK of the performance of the CONTRACT. In case the 

CONTRACT is rescinded under the provision aforesaid the CONTRACTOR shall not be entitled to 

recover or be paid any sum for any WORK actually performed under this CONTRACT unless the 

Engineer certifies in writing the performance of such work, and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified, after recoveries and deductions if any 

made by the OWNER as per contract. 

 
4.12 LIABILITY TO PAY COMPENSATION IF ACTION NOT TAKEN UNDER CLAUSE 

4.11 

In any case in which any of the powers conferred upon the OWNER by clause 4.11 

thereof  shall  have  become  exercisable  and  the  same  had  not  been  exercised,  the non- 

exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any further case of default by the CONTRACTOR 

for which by any clause or clauses hereof he is declared liable to pay compensation and the liability 

of the CONTRACTOR for past and future compensation shall remain unaffected. In the event of 

the OWNER putting in force the power under sub-clause (a), (b) or (c) vested in him under the 

preceding clause he may, if he so desires, take possession of all or any tools and plants, materials 

and stores in or upon the WORK or the SITE thereof belonging to the CONTRACTOR or procured 

by him and intended to be used for the execution of the work or any part thereof paying or 

allowing for the same in account at the contract rates or in the case of these not being applicable at 

current market rates to be certified by the Engineer whose certificate thereof shall be final. 

Otherwise, the Engineer may give notice in writing to the CONTRACTOR or his foreman or 

other authorised agent, requiring him to remove such tools, plant, materials or stores from the 

premises (within a time to be specified in such notice), and in the event of the CONTRACTOR 

failing to comply with any such requisition, the Engineer may remove them at the  

CONTRACTOR's expense or sell them by auction or private sale on account of the 

CONTRACTOR and at his risk in all 

respects  without  any  further  notice  as  to  the  date,  time  or  place  of  sale  and  the certificate 

of the Engineer as to the expense of any such removal and the amount of the proceeds and expense 

of any such sale shall be final and conclusive against the CONTRACTOR. 
 

 

4.13 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK If at any 

time from the commencement of the WORK the OWNER for any reason whatsoever not require 

the whole or part thereof as specified in the Tender to be carried out the Engineer shall give notice 

in writing of the fact to the CONTRACTOR, who shall have no claim to any payment or 

compensation whatsoever on account of any profit or advantage which he might have derived from 

the execution of the WORK in full, but which he did not derive in consequence of the full amount 

of the work not having been carried out, neither shall he have claim for compensation by reason of 

any alterations in the original Specifications, Drawings, Designs and Instructions which shall 

involve any curtailment of the WORK as originally contemplated. 
 

 



   

 

 

4.14     CHANGE IN CONSTITUTION 

Where the CONTRACTOR is a partnership firm the prior approval, in writing, of the OWNER 

shall be obtained before any change is made in the constitution of the firm. Where the 

CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as 

aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement with 

other parties, where under the reconstituted firm would have the right to carry out the WORK 

hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not 

obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 4.21 

hereof and the same action may be taken and the same consequence shall ensue as provided in the 

said clause. 
 

 

4.15     IF THE CONTRACTOR DIES 

Where the CONTRACTOR is an individual, without prejudice to any of the rights or remedies 

under this CONTRACT, if the CONTRACTOR dies, the OWNER shall have the option of 

terminating the CONTRACT without compensation to the CONTRACTOR. 
 

 

4.16     EMPLOYEES OF THE OWNER NOT INDIVIDUALLY LIABLE 

No Director, or Official or employee of the OWNER shall be in any way personally bound or 

liable for the acts or obligations of the OWNER under the CONTRACT or answerable for any 

default or omission in the observance or performance of any of the acts, matters or things which are 

herein contained. 
 

 

4.17     OWNER NOT BOUND BY PERSONAL REPRESENTATION 

The CONTRACTOR shall not be entitled to any increase on the Schedule Rates or any other  right  

or  claim  whatsoever  by  reason  of  any  representation,  explanation  or 

statement or alleged representation, promise or guarantees given or alleged to have been given to 

him by any person. 
 

 

4.18     CONTRACTOR'S OFFICE AT SITE 

The CONTRACTOR shall provide and maintain an office at the SITE for accommodation of his 

agent and staff and such office shall be open at all reasonable hours to receive instructions, notices 

or other communications. 
 

 

4.19     CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

4.19.1. The CONTRACTOR,  on or  after  award  of  the  WORK shall  name  and  depute  a qualified 

engineer having sufficient experience in carrying out WORK of similar nature to whom the 

equipment, materials, if any, shall be issued and instructions of the work given.  The 

CONTRACTOR  shall  also  provide  to  the satisfaction  of the Engineer sufficient and qualified  

staff to supervise the execution of the WORK,  competent sub-agents, foremen and leading 

hands including those specially qualified by previous experience to supervise the type of works 

comprised in the CONTRACT in such manner as will ensure work of the best quality and 

expeditious working. Whenever in the opinion of the Engineer additional properly qualified 



   

 

 

supervisory staff is considered necessary, they shall be employed by the CONTRACTOR without 

additional charge on account thereof. The CONTRACTOR shall ensure to the satisfaction of the 

Engineer that Sub-Contractors if any, shall provide competent and efficient supervision, over the 

Work entrusted to them. 

4.19.2.  If  and  whenever  any  of  the  CONTRACTOR  or  SUB-CONTRACTOR's  agents, sub-agents, 

assistants, foremen or other employees shall in the opinion of Engineer be guilty of any 

misconduct or be incompetent or insufficiently qualified or negligent in the performance of their 

duties or that in the opinion of the Engineer, it is undesirable for administrative or any other reason 

for such person or persons to be employed in the WORK, the CONTRACTOR, if so directed by 

the Engineer, shall at once remove such person or persons from employment thereon. Any person 

or persons so removed from the WORK shall not again be employed in connection with the WORK 

without the written permission of the Engineer. Any person so removed from the WORK shall be 

immediately replaced at the expense of the CONTRACTOR by a qualified and competent 

substitute acceptable to the OWNER. The CONTRACTOR shall bear all costs in connection 

herewith. 
 

 

4.19.3. The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, 

workmen and others and shall exercise a proper degree of control over them and in particular and 

without prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent 

any employee from trespassing or acting in any way detrimental or prejudicial to the interest of the 

community or of the properties or occupiers of land and properties in the neighbourhood and in the 

event of such employees  so  trespassing,  the  CONTRACTOR  shall  be  responsible  therefor    

and relieve the OWNER of all consequent claims or actions for damages or injury or any 

other grounds whatsoever. The decision of the Engineer upon any matter arising under this clause 

shall be final. 
 

 

4.19.4. If and when required by the OWNER all CONTRACTOR's personnel entering upon the OWNER's 

premises shall be properly identified by badges of a type acceptable to the OWNER which must be 

worn at all times on OWNER's premises. 
 

 

4.20     SUB-LETTING OF WORK 

i)       No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 

corporation whatsoever except as provided for in the succeeding sub-clause, without the consent in 

writing, of the OWNER. 

ii) The OWNER may give written consent to sub- contract for the execution of any part of the WORK 

at the SITE, being entered into by the CONTRACTOR provided each individual subcontract is 

submitted to the Engineer before being entered into and is approved by him. Such written consent 

may be withheld without assigning any reason. 

iii) At  the  commencement  of  every  month  the  CONTRACTOR  shall  furnish  to  the Engineer 

list of all Sub-Contractors or other persons or firms engaged by the CONTRACTOR or working at 

the SITE during the previous month with particulars of the general nature of the subcontract of 



   

 

 

WORK and references of the Engineers approval obtained for the same. 

iv)       Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the 

Engineer shall have received copies of any sub-contracts, the CONTRACTOR shall be and shall 

remain solely responsible for the quality and proper and expeditious execution of the WORK and 

the performance of all the conditions of the CONTRACT in all respects as if such sub-letting or 

sub-contracting had not taken place, and as if such WORK had been done directly by the 

CONTRACTOR. 

v)        If any Sub-Contactor engaged upon the WORK at the SITE executes any WORK which in the 

opinion of Engineer is not in accordance with the Contract Document, the OWNER may by written 

notice to the CONTRACTOR request him to terminate such contract and the CONTRACTOR 

upon the receipt of such notice shall terminate such sub-contract and the Sub-Contractors and the 

latter shall forthwith leave the WORK failing which the OWNER shall have the right to remove 

such Sub-Contractors from the SITE. 

vi)       No action taken by the OWNER under the clause shall relieve the CONTRACTOR of any of his 

liabilities under the CONTRACT or give rise to any right to compensation, extension of time or 

otherwise, the OWNER shall have the right to remove such Sub- Contractors from the Site. 
 

4.21     POWER OF ENTRY 

If the CONTRACTOR  shall not commence the WORK in the manner previously described 

in the Contract Document or if he shall at any time in the opinion of the Engineer :- 

 

i. fail to carry out the WORK in conformity with the Contract Document, or  

ii. fail to carry out the WORK in accordance with the Time Schedule, or 

iii. substantially suspend   WORK for a period of seven (7) days or more without authority from the 

Engineer, or 

iv. fail to carry out and execute the WORK to the satisfaction of the Engineer, or 

v. fail to  supply sufficient  or suitable constructional plant  and  equipment,  temporary 

works, labour, materials or things, or 

vi.  commit  or    suffer,  or  permit  any  other  breach  of  any  of  the  provisions  of  the 

CONTRACT to be performed on his part or observed to persist in any of the above mentioned  

breaches  of  the  CONTRACT  for seven (7) days, after notice in writing shall have been given to 

the CONTRACTOR  by the Engineer requesting such breach to be remedied, or 

vii.   if the CONTRACTOR shall abandon the work, or 

viii.   if the CONTRACTOR during the continuance of the contract shall become bankrupt, make 

any arrangement or composition with his creditors, or permit any execution to be levied or go into 

liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the 

purpose of amalgamation or reconstruction. 

 
Then  in  any  such  case the OWNER shall have the power to enter upon the WORK and take 

possession thereof and of the materials, temporary works, constructional plant and equipment and 

stock thereon, and to revoke the CONTRACTOR's licence to use the same, and to complete the 

WORK by his Agents, other CONTRACTORS or Workmen, or to re-let the same upon any terms 

and to such other person, firm or corporation as the OWNER in his absolute discretion may think 

proper to employ and for the purpose aforesaid to use or authorise the use of any materials, 

temporary works, constructional plant and equipment and stock as aforesaid, without making 



   

 

 

payment or allowance to the CONTRACTOR for the said materials other than such as may be 

certified in writing by the Engineer to be reasonable, and without making any payment or 

allowance to the CONTRACTOR for the use of the temporary said works, constructional plant and 

equipment and stock or being liable for any loss or damage thereto, and if the OWNER shall incur 

additional expenditure by reason of his taking possession of the Works which are being completed 

by other CONTRACTOR (due account being taken of any extra work or   works which may be 

omitted) then the amount of such additional expenditure as certified by the Engineer shall be 

deducted from any money which may be due for work done by the CONTRACTOR under the 

CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the 

OWNER by the CONTRACTOR and the OWNER shall have power to sell in such manner and for 

such price as he may think fit all or any of the constructional plant and equipment materials etc. 

constructed by or belonging to CONTRACTOR and to recoup and retain the said deficiency or any 

part thereof out of the proceeds of the sale. 

 
4.22     CONTRACTOR'S RESPONSIBILITY WITH OTHER AGENCIES 

Without repugnance to any other condition, it shall be the responsibility of the CONTRACTOR 

executing the work to work in close co-operation and co- ordinate the works with the Mechanical, 

Electrical, Airconditioning and Intercommunication CONTRACTORS and other Agencies or their 

authorised representatives in providing the necessary grooves, recesses, cuts and openings etc., in 

walls, slabs, beams and columns etc., and making good the same to the desired finish as per 

Specifications for the placement of electrical, Intercommunication cables, Conduits, 

Airconditioning inlet and  outlet  grills  and  other    Equipment  etc.  where  required.  For  the  

above  saidrequirements in the false ceiling and other partitions, the CONTRACTOR before 

starting up the work shall in consultation with the Electrical, Mechanical, Intercommunication, 

Airconditioning CONTRACTORS, and other Agencies prepare and put up a joint scheme, showing 

the necessary openings, grooves, recesses, cuts, the methods of fixing required for the work of the 

aforesaid, and the finishes therein, to the Engineer and get the approval. The Engineer before 

communicating his approval to the scheme,  with  any required  modifications,  shall  get  the  final  

agreement  of  all  the Agencies, which shall be binding. No claim shall be entertained on account 

of the above. 

 
The CONTRACTOR shall conform in all respects with the provisions of statutory regulation 

ordinances or byelaws of any local or duly constituted authorities or public bodies which may be 

applicable from time to time to the WORK or any temporary works. The CONTRACTOR shall 

keep the OWNER indemnified against all penalties and liabilities of every kind, arising out of non-

adherence to such statutes, ordinances, laws, rules, regulations etc. 

 
4.23     OTHER AGENCIES AT SITE 

The CONTRACTOR shall have to execute the WORK in such place and condition where other 

Agencies will be engaged for other WORKS such as Site Grading, Filling and Levelling, Electrical 

and Mechanical Engineering work, other civil works etc.  No claim shall be entertained due to 

WORK being executed in the above circumstances. 

 
4.24     NOTICES 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized representative 

at the SITE or may be served direct to the address furnished by the CONTRACTOR. Proof of 

issue of any such notice will be conclusive of the CONTRACTOR having been duly informed of 

all contents therein. 



   

 

 

 
4.25     RIGHTS OF VARIOUS INTERESTS 

i) The  OWNER  reserves  the right  to  distribute  the WORK between  more than  one 

CONTRACTOR. The CONTRACTOR shall co-operate and afford other CONTRACTORS 

reasonable opportunity for access to the WORK for the carriage and storage of materials and 

execution of their WORK. 

ii) Wherever  the  work  being  done  by  any  department  of  the  OWNER  or  by  other 

CONTRACTORS employed by the OWNER is contingent upon WORK covered by this 

CONTRACT, the respective rights of the various interests involved shall be determined by 

the Engineer to secure the completion of the various portions of the WORK in general 

harmony. 

 
4.26     RIGHT OF OWNER TO DETERMINE / TERMINATE CONTRACT 

 

i) OWNER shall, at any time, be entitled to determine and terminate the CONTRACT, if in the 

opinion of the OWNER the cessation of the WORK becomes necessary owing to any cause 

whatsoever, in which case the cost of approved materials at the SITE at current market rates 

as verified and approved by Engineer and of the WORK done to date by the 

CONTRACTOR shall be paid for in full  at the rate specified in the CONTRACT. A 

notice in writing from the OWNER to the CONTRACTOR of such determination  and  

termination  shall  be  the  conclusive  proof  of  the  fact  that  the CONTRACT has been so 

determined and terminated by the OWNER. 

 

ii) Should the CONTRACT   be   determined under sub-clause (i) of this clause and the 

CONTRACTOR claim payment to compensate expenditure incurred by him in the expectation 

of completing the WORK, the OWNER shall consider and admit such claim  as    is  deemed  

fair  and  reasonable  and  supported  by  the  vouchers  to  the satisfaction of the Engineer.  

The OWNER‟s decision on the necessity and Propriety of such expenditure shall be final and 

conclusive and binding on the CONTRACTOR. 

 
4.27     PATENTS AND ROYALTIES 

CONTRACTOR, if licensed under any patent covering Equipment, Machinery, Materials or 

compositions of matter to be used or supplied or methods and process to be practiced or employed 

in the performance of this CONTRACT,  agrees  to pay all royalties and licence fees which 

may be due with respect thereto. If any Equipment, Machinery, Materials, composition matters, to 

be used or supplied or methods and processes to be practiced or employed in the performance of 

this CONTRACT, is covered by a patent under which the CONTRACTOR is not licensed then the 

CONTRACTOR before supplying or using the Equipment, Machinery, Materials, compositions 

method or processes shall obtain such licences, and pay such royalties and license  fees as may be 

necessary for performance of the CONTRACT. In the event the CONTRACTOR fails to pay any 

such royalty or obtain any such licence any suit for infringement of such patents which is brought 

against the CONTRACTOR or the OWNER as a result of such failure will be defended by the 

CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and costs 

awarded in such suit. The CONTRACTOR shall promptly notify the OWNER if the 

CONTRACTOR has acquired knowledge of any patent under which a suit for Infringement could 

be reasonably brought because of the use by the OWNER of any Equipment, Machinery, 

Materials, Process methods to be supplied hereunder. CONTRACTOR agrees to and does hereby 



   

 

 

grant to OWNER together with the right to extend the same to any of the subsidiaries of the 

OWNER as irrevocable, royalty-free licence to use in any country, any invention made by the 

CONTRACTOR or his employees in or as a result of the performance of the WORK under the 

CONTRACT. 

 
The OWNER shall indemnify and save harmless the CONTRACTOR from any loss on account of 

claims against CONTRACTOR for the contributory infringement of patent rights arising out of 

and based upon the claim that the use by the OWNER   of the process included in the design 

prepared by the OWNER and used in the operation of the plant infringes on any patent right. With 

respect to any sub-contract entered into by CONTRACTOR pursuant to the provisions of the 

relevant clause thereof, the CONTRACTOR shall obtain from the Sub-Contractor an undertaking to 

provide the OWNER with the same patent protection that CONTRACTOR is required to provide 

under the provisions of this clause. 

 
4.28     LIENS 

i)  If, any time, there should be evidence of any lien or claim for which the OWNER might have 

become liable and which is chargeable to the CONTRACTOR, the OWNER shall have the 

right to retain out of any payment then due or thereafter to become due an amount sufficient to 

completely indemnify the OWNER against lien or claim and if such lien or claim be valid the 

OWNER may pay and discharge the same and deduct theamount so paid from any money 

which may be or may become due and payable to the CONTRACTOR. If any lien or claim 

remain unsettled after all payments are made, the CONTRACTOR shall refund or pay to the 

OWNER all moneys that the latter may be compelled to pay discharging such lien or claim 

including all costs and reasonable expenses. 

 

ii) The OWNER shall have general lien over all tools, equipment, machinery and materials etc. 

belonging to the CONTRACTOR for any amount due from the CONTRACTOR to the 

OWNER on any account. 

 

4.29     PLANT AND MATERIALS 

The CONTRACTOR shall include a detailed chart showing the plant and equipment to be 

deployed on the works and the periods during which the same will be available.  In the event 

additional plant and equipment are considered necessary in the opinion of the OWNER, the same 

shall be provided forthwith at no extra cost. 

 

The OWNER may require removal from the works of any plant and material brought for the 

Contract works, which he considers as unsuitable.  No reason is required to be furnished for this. 

 

4.30     REPEAT ORDER  

 

If during  the next 06  months from the date of  awarding the  work order , any same  nature of work 

required by  OWNER  then CONTRACTOR   has to carry out this work  if OWNER  place wok 

order to CONTRACTOR. The rates will be applied which are finalized in this tender . It is  the 

purely the discretion of OWNER that he want to place the work order the repeat order basis.  

 
 



   

 

 

5.   PERFORMANCE OF WORK 

 
5.1       EXECUTION OF WORK 

All the WORK shall be executed in strict conformity with the provisions of the Contract Documents 

and with such explanatory detailed Drawings, Specifications and Instructions as may be furnished 

from time to time to the CONTRACTOR by the Engineer, whether mentioned in the CONTRACT 

or not. 

 

The CONTRACTOR shall be responsible for ensuring that WORK   throughout are executed in 

the most substantial, proper and workmanlike manner with the quality of material and 

workmanship in strict accordance with the Specifications and to the entire satisfaction of the 

Engineer. 

 

5.2       WORK IN MONSOON AND DEWATERING 

i) The completion of the WORK may entail working in the monsoon also. The CONTRACTOR 

must maintain necessary   labour force as may be required for the WORK and plan and execute 

the construction and erection according to the prescribed schedule. No extra rate will be 

considered for such WORK in monsoon. 

ii) During monsoon and other period, it shall be the responsibility of the CONTRACTOR 

to keep the construction work Site free from water logging at his own cost. 

 

5.3       WORK ON SUNDAYS AND HOLIDAYS 

For carrying out WORK on Sundays and Holidays, the CONTRACTOR will approach the 

Engineer or his representative at least two (2) days in advance and obtain permission. 

 

5.4       GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK 

5.5.1.   The working time is forty-eight (48) hours per week. Overtime work is permitted in cases of need 

and the OWNER will not compensate for the same. Shift working at two (2) or three (3) shifts per 

day may become necessary and the CONTRACTOR should take this aspect into consideration for 

formulating his rates for quotation. No extra claims will be entertained by the OWNER on this 

account. 

5.5.2.   The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 

completion of the WORK or any part thereof for any reason whatsoever will not affect their 

proper employment. The OWNER will not entertain any claim for idle payment whatsoever. 

5.5.3.   The CONRACTOR shall submit to the OWNER reports at regular intervals regarding the state and 

progress of WORK. The details and proforma of the report will mutually be agreed. 

5.5.4 Any setback to progress of works will be made good by increase of resources at no additional 

cost. 

 

5.5       DRAWINGS 

5.5.1.   A set of drawings are attached with Tender. These shall be for the general guidance of the 

CONTRACTOR to enable him to visualise the type of WORK contemplated and Scope of Work 

involved. The CONTRACTOR will be deemed to have studied the Drawings along with the 

schedule of items and formed an idea about the WORK involved. 



   

 

 

5.5.2.   Detailed working Drawings on the basis of which actual execution of WORK is to proceed,  

will  be  furnished  by  the  CONTRACTOR  from  time  to  time  during  the progress of WORK. 

CONTRACTOR shall be deemed to have gone through the Tender Drawings and instructions 

thoroughly and carefully and in conjunction with all other connected Drawings and include the 

information in preparation of working drawings. 

5.5.3.  Copies of all detailed working Drawings relating to WORK shall be kept at the CONTRACTOR's 

office at the SITE and shall be made available to the Engineer at any time during the CONTRACT. 

The drawings and other documents issued by the OWNER shall be returned to the OWNER on 

completion of the work. 

5.5.4. Where approval of Drawings for Manufacture/Construction/Fabrication has been specified, it shall 

be CONTRACTOR's responsibility to have these Drawings prepared as per the directions of 

Engineer and got approved before proceeding with Manufacture 

/ Construction / Fabrication as the case may be. Any changes that may have become necessary in 

these Drawings during the execution of WORK shall have to be carried out by the CONTRACTOR 

to the satisfaction of Engineer at no extra cost. 

5.5.5.   A period of one (1) week from the date of receipt shall be required for approval of 

Drawings by the Engineer as the case may be. 
 
 

5.6       SETTING OUT WORK 

5.6.1.   The Engineer shall furnish the CONTRACTOR with only the corners of the SITE and a level 

Benchmark and the CONTRACTOR shall set out the WORK and shall provide an efficient staff for 

the purpose and shall be responsible for the accuracy of such setting out. 

 

5.6.2.   The CONTRACTOR shall provide, fix and be responsible for the maintenance of all Stakes, 

Template, Level Marks, Profiles and other similar things and shall take all necessary precautions to 

prevent their removal or disturbance and shall be responsible for the consequence of such removal 

or disturbance should the same take place and for their efficient and timely reinstatement. The 

CONTRACTOR shall also be responsible for the maintenance of all existing Survey Marks, 

Boundary Marks, Distance Marks and Centre Line Marks, either existing or supplied and fixed by 

the CONTRACTOR. The WORK shall be set out to the satisfaction of the Engineer. The approval 

thereof or joining with the CONTRACTOR by the Engineer in setting out the WORK shall not 

relieve the CONTRACTOR of any of his responsibilities. 

 

5.6.3.   Pillars bearing geodetic marks located at the SITE of work under construction should be protected 

and fenced by the CONTRACTOR. 

 

5.6.4.   On completion of WORK, the CONTRACTOR must submit the geodetic documents according 

to which the WORK was carried out. 

 

5.7       RESPONSIBILITY FOR LEVEL AND ALIGNMENT 
 
 

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of WORK and shall rectify effectually any 

errors or imperfections therein. Such rectification shall be carried out by CONTRACTOR at his 

own cost, when instructions are issued by the Engineer. 



   

 

 

 

5.8       MATERIAL TO BE SUPPLIED BY CONTRACTOR 
 
 

CONTRACTOR  shall  procure  and  provide  the  whole  materials ( as per BoQ given in tender)  

including building materials, tools, tackles, construction plant and equipment for the 

completion and maintenance of WORK and shall make his own arrangement for procuring 

such materials and for the transport thereof. The OWNER may give necessary recommendation 

to the respective authority if so desired by CONTRACTOR but assumes  no  further responsibility 

of any nature.    The OWNER  will insist on the procurement of materials as specified. 

 

5.9       CONDITIONS FOR ISSUE OF MATERIALS : 
 
 

i)        CONTRACTOR  shall  bear  all  incidental  charges  for  the  storage  and  safe custody of 

materials at site after these have been issued to him. 

ii)     CONTRACTOR shall provide suitable arrangements at site for storing the materials, 

safeguarding against damage by rain, dampness, fire, theft etc.  He shall also employ 

necessary watch and ward establishment for the purpose. 

iii)       It shall be the duty of CONTRACTOR to inspect the materials supplied to him at the time 

of taking delivery and satisfy himself that they are in good condition. After  the  materials  

have  been  delivered  by  OWNER,  it  shall  be  the responsibility of CONTRACTOR to 

keep them in good condition and if the materials are damaged or lost, at any time, they 

shall be repaired and / or replaced by him at his own cost according to the directions of the 

Engineer. 

iv)     OWNER shall not be liable for delay in supply or non-supply of any materials which 

OWNER has undertaken to supply where such failure or delay is due to natural calamities, 

act of enemies, transport and procurement difficulties and any circumstance beyond the 

control of OWNER.  In no case, CONTRACTOR shall be entitled to claim any 

compensation or loss suffered by him on this account. 

v) It shall be the responsibility of CONTRACTOR to arrange in time all materials required 

for WORK.  If, however, in the opinion of the Engineer the execution of WORK is likely 

to be delayed due to CONTRACTOR'S inability to make arrangements for supply of 

materials which normally he has to arrange for this shall not constitute a reason for the 

delay in the execution of WORK. 

vi)       CONTRACTOR shall furnish to the Engineer wherever instructed, a statement showing  his  

requirement  of  the  quantities  of  the  proposed  materials  to  be 

supplied by OWNER and the time when the same will be required by him for work, so as 

to enable the Engineer to make necessary arrangements for procurement and supply of the 

material. 
 
 

5.10     MATERIALS OBTAINED FROM DISMANTLING 

If CONTRACTOR in the course of execution of WORK is called upon to dismantle any part for 

reasons other than those stipulated in clause 5.20 hereunder, the materials obtained in the work of 

dismantling etc., will be considered as the OWNER's property and will be disposed of to the best 



   

 

 

advantage of OWNER. 
 
 

5.11     ARTICLES OF VALUE FOUND 

All gold, silver and other minerals of any description and all precious stones, coin, treasure, relics, 

antiquities and other similar things which shall be found in, under or upon SITE, shall be the 

property of OWNER and CONTRACTOR shall duly preserve the same to the satisfaction of the 

Engineer and shall from time to time deliver the same to such person or persons indicated by the 

OWNER. 
 
 

5.12     DISCREPANCIES BETWEEN INSTRUCTIONS 

Should any discrepancy occur between the various instructions furnished to CONTRACTOR, his 

agents or staff or any doubt arise as to the meaning of any such instructions or should there be any 

misunderstanding between CONTRACTOR's staff and the Engineer's staff, CONTRACTOR shall 

refer the matter immediately  in writing to the Engineer whose decision thereon shall be final and 

conclusive and no claim for losses alleged to have been caused by such discrepancies between 

instructions, doubts or misunderstanding shall in any event be admissible. 
 
 

5.13 ALTERATIONS IN SPECIFICATIONS AND DESIGNS AND EXTRA WORK The Engineer 

shall have power to make any alterations in, omissions from, additions to or  substitutions  for,  the  

schedule  of  rates,  the  original  Specifications,  Drawings, Designs, and Instructions that may 

appear to him to be necessary or advisable during the progress of   WORK and CONTRACTOR 

shall be bound to carry out such altered extra/new items of Work in accordance with any 

instructions which may be given to him  in writing signed by the Engineer, and such alterations, 

omissions, additions or substitutions shall not invalidate CONTRACT and any altered, additional 

or substituted Work which CONTRACTOR may be directed to do in manner above specified as 

part of the Work shall be carried out by CONTRACTOR on the same conditions in all 

respects on which he agreed to do the WORK. The time for completion of WORK may be 

extended for the part of the particular job at the discretion of the Engineer, for only such 

alterations, additions or substitutions of Work, as he may consider as just and reasonable.  The 

rates for such additional, altered or substituted Work under this clause shall be worked out in 

accordance with the following provisions: 

a)       If  the  rates  for  additional  altered  or  substituted  Work  are  specified  in CONTRACT, 

the CONTRACTOR  is bound to carry out the additional, altered or substituted Work at the 

same rates as are specified in CONTRACT unless the Engineer considers otherwise.  In this 

case the rates will be determined by the Engineer as provided in sub-section (c) here below. 

b)     If the rates for the additional, altered or substituted Work are not specifically provided in 

CONTRACT, the rates, will be derived from the rates for similar class of Work as are 

specified in CONTRACT.  The opinion of the Engineer, as to whether or not the rates can be 

reasonably so derived from the items in the CONTRACT will be final and binding on 

CONTRACTOR. 

c)      If the rates for the altered, additional or substituted Work cannot be determined in the 

manner specified in the sub-clause (a) & (b) above, then CONTRACTOR shall, within 



   

 

 

seven (7) days of the date of receipt of order to carry out WORK, inform the Engineer of 

the rate which it is his intention to charge for such class of Work, supported by analysis of 

the rate or rates claimed, and the Engineer shall determine the rate or rates on the basis of 

the prevailing market rates of materials labour cost at schedule of labour plus twenty 

percent (20%) towards overhead and profit inclusive of ESI, PF, Sales Tax on Works 

Contract will be allowed. The opinion of the Engineer as to the current market rates of 

materials and the quantum of labour involved per unit of measurement will be final and 

binding on CONTRACTOR. 

 

d) Notwithstanding anything mentioned in sub-sections (a), (b) and (c) above, the Engineer 

has the right to determine rates for additional / extra works and these shall be binding on 

the CONTRACTOR who  shall forthwith  execute such works.  The Engineer shall also 

have the option to employ another agency to execute such works and the CONTRACTOR 

shall provide full co-ordination. 

 

 

5.14     ACTION WHERE NO SPECIFICATION IS ISSUED 

In case of any class of Work for which there is no such Specification as is mentioned in the 

Tender Document such Work shall be carried out in accordance with Indian Standard 

Specifications and if the Indian Standard Specifications do not cover the same the work 

should be carried out as per Standard Engineering Practice, subject to the approval of the 

Engineer. 

 

5.15     ABNORMAL RATES 

CONTRACTOR is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all Specifications and 

conditions of CONTRACT.  This will avoid loss of profit or gain in case of curtailment or 

change of Specification for any item. In case it is noticed that the rates quoted by the 

Tenderer for any item are unusually high or unusually low it will be sufficient cause for the 

rejection of the Tender unless the OWNER is convinced about the reasonableness of the 

rates on scrutiny of the analysis for such rate to be furnished by the Tenderer on demand.  

In the alternatively the rates for such items may be revised at the discretion of the Engineer 

and the revised rates will become applicable. 

5.16     INSPECTION OF WORK 

5.16.1  The Engineer will have full power and authority to inspect the WORK at any time 

wherever in progress either on the SITE or at the CONTRACTOR‟s Premises/Workshops 

wherever situated.  Premises / Workshops of any person, firm or corporation where work 

in connection with the CONTRACT may be in hand or where materials are being or are to 

be supplied, and CONTRACTOR shall afford or procure for the Engineer, every facility 

and assistance to carry out such inspection. CONTRACTOR shall, at all time during the 

usual working hours and  all other times at which reasonable notice of the intention of the 

Engineer or his representative to visit the WORK shall have been given to 



   

 

 

CONTRACTOR, either himself be present to receive orders and instructions, or have a 

responsible  agent duly accredited in writing present for the purpose.   Orders given to the 

CONTRACTOR's agent shall be considered to have the same force as if they had been 

given to CONTRACTOR himself. CONTRACTOR  shall  give not  less  than  seven  (7) 

day's  notice  in  writing  to  the Engineer before covering up or otherwise placing beyond 

reach of inspection and measurement any Work in order that the same may be inspected 

and measured.  In the event of breach of above the same shall be uncovered at 

CONTRACTOR's expense for carrying out such measurement or inspection. 

5.16.2 The written instructions regarding any particular work will normally be passed by the 

Engineer or his Authorized Representative. A work order book will be maintained by the 

CONTRACTOR for each sector in which the aforesaid written instructions will be entered. 

These will be signed by the CONTRACTOR or his authorized representative by way of 

acknowledgement within Twelve (12) hours. 

5.16.3  No material shall be dispatched from CONTRACTOR's stores before obtaining the 

approval in writing of the Engineer / his representative. 

5.16.4 CONTRACTOR is to provide at all times during the progress of WORK and maintenance 

period proper means of access with ladders, gangways, etc. and the necessary attendants to 

move and adopt as directed for inspection or measurement of WORK by the Engineer. 

5.17     ASSISTANCE TO ENGINEER 

CONTRACTOR shall make available to the Engineer free of cost all necessary 

instruments and assistance in checking of setting out of WORK and in the checking of any 

WORK made by CONTRACTOR and taking measurement of WORK. 

5.18     TESTS FOR QUALITY OF WORK 

5.18.1  All workmanship shall be of the respective kinds described in the Contract Document and 

in accordance with the instructions of the Engineer and shall be subjected from time to 

time to such test at CONTRACTOR's cost as the Engineer may direct at the place of 

manufacture or fabrication or on the SITE or at an independent laboratory or at all or any 

such places. CONTRACTOR shall provide assistance / instrument, labour and materials as 

are normally required for examining, measuring and testing any workmanship as may be 

selected and required by the Engineer.  The results of the tests in original will be 

forwarded directly to the Engineer by the testing authority with copies sent to 

CONTRACTOR. 

5.18.2  All the tests that will be necessary in connection with the execution of WORK as decided 

by the Engineer shall be carried out at the testing laboratory by CONTRACTOR at his 

costs. The CONTRACTOR shall carry out tests at an independent laboratory 

CONTRACTOR shall arrange to do so at his cost as directed by the Engineer. 

5.19     SAMPLES 

CONTRACTOR  shall  furnish  to  the  Engineer  for  approval  when  requested  or  if 

required by the Specifications, adequate samples of all materials and finishes to be used in 

WORK at contractors cost.   Such samples shall be submitted before WORK is 

commenced and in ample time to permit tests and examination thereof.  All materials 

furnished and finishes applied in WORK shall be fully matching with the approved 



   

 

 

samples. 

5.20     ACTION AND COMPENSATION IN CASE OF BAD WORK 

If it shall appear to the Engineer that any Work   has been executed with unsound, 

imperfect or unskilled workmanship, or with materials of any inferior description, or that 

any materials or articles provided by CONTRACTOR for the execution of WORK are 

unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with 

CONTRACT, CONTRACTOR shall on demand in writing from the Engineer or his 

authorized representative specifying the WORK, materials or articles complained of, 

notwithstanding that the same may have been inadvertently passed, certified  and  paid  

for,  forthwith  rectify  or  remove  and  reconstruct  the  Work,  so specified and provide 

other proper and suitable materials or articles at his own charge and cost, and in the event 

of failure to do so within the period to be specified by the Engineer in his demand 

aforesaid, the Engineer may on expiry of notice period rectify or remove and re-execute 

the Work or remove and replace with others, the materials or articles complained of as the 

case may be at the risk and expense in all respects of CONTRACTOR. The decision of the 

Engineer as to any question arising under this clause shall be final and conclusive. 

5.21     SUSPENSION OF WORK 

i)        Subject to the provisions of the sub-para (ii) of this clause, CONTRACTOR shall if ordered 

in writing by the Engineer, or his representative, temporarily suspend the WORK or any part 

thereof for such period and such time as so ordered and shall not, after receiving such written 

order proceed with WORK therein ordered to be suspended until he shall have received a written 

order to proceed therewith. The CONTRACTOR shall not be entitled to claim compensation for 

any loss or damage sustained by him by reason of temporary suspension of WORK aforesaid. An 

extension of time for completion, corresponding with the delay caused by any such suspension of 

WORK as aforesaid will be granted to CONTRACTOR should he apply for the same provided 

that the suspension was not consequent to any default or failure on the part of CONTRACTOR. 

ii) In  case  of  suspension of WORK ordered in writing by Engineer, for a period of  more  than    

one  (1)    month,  CONTRACTOR  shall  have  the  option  to terminate CONTRACT, provided 

that the CONTRACTOR shall exercise such option forthwith. The CONTRACTOR shall not be 

entitled to claim any damages or compensation on this account. 

 

5.22     OWNER MAY DO PART OF WORK 

Upon failure of CONTRACTOR to comply with any instructions given in accordance with the 

provisions of this CONTRACT, the OWNER has the alternative right, instead of assuming charge 

of WORK to place additional labour force, tools, Equipment and materials on such parts of 

WORK, as the OWNER may designate or also engage another CONTRACTOR to carry out 

WORK in such cases, the OWNER shall deduct from the amount which otherwise might become 

due to CONTRACTOR, the cost of such WORK and materials with fifteen percent (15%) added 

to cover all departmental charges and should the total amount thereof exceed the amount due to 

CONTRACTOR, CONTRACTOR shall pay the difference to the OWNER.  Alternatively the 

OWNER shall recover such costs from Performance Bank Guarantee. 

5.23     POSSESSION PRIOR TO COMPLETION 



   

 

 

   The Engineer shall have the right to take possession of or use any completed or partially completed 

WORK or part of WORK. Such possession or use shall not be deemed to be an acceptance of any 

WORK completed in accordance with CONTRACT. If such prior possession or use by the 

Engineer delays the progress of WORK, equitable adjustment in the time of completion will be 

made and the CONTRACTOR shall be notified accordingly. 

5.24     PERIOD OF DEFECTS LIABILITY / PERFORMANCE 

5.24.1. CONTRACTOR shall guarantee the installation WORK for a period of Twelve (12) 

months from the date of completion of work. Any damage or defect that may arise or lie 

undiscovered at the completion of work, connected in any way with the Equipment or 

materials supplied by him or in the workmanship shall be rectified or replaced by 

CONTRACTOR at his own expense as deemed necessary by the Engineer or in default, 

the Engineer may cause the same to be made good by   other workmen and deduct 

expenses (of which the certificate of Engineer shall be final) from any sums that may be 

then or at any time thereafter, become due to CONTRACTOR or from his Security 

Deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

Guarantee covers liabilities of material supplier, sub-contractor. 

5.24.2. If  CONTRACTOR  feels  that  any  variation  in  work  or  in  quality of  materials  or 

proportions would be beneficial or necessary to fulfil guarantee called for, he shall bring 

this to the notice of the Engineer in writing. 

5.24.3. From the commencement upto completion of WORK, CONTRACTOR shall take full 

responsibility for the care for WORK including all temporary works and in case any 

damages, loss or injury shall happen to WORK or to  any part thereof or to  any temporary 

works from any cause whatsoever, shall at his own cost repair and make good the same so 

that at completion WORK shall be in good order and in conformity, in  every  respects,  

with  the  requirements  of  CONTRACT  and  the  Engineer's instructions. 

 

5.24.4. If at any time, before WORK is taken over, the Engineer shall :- 

a)    Decide that any work done or materials used by CONTRACTOR or any SUB- 

CONTRACTOR is defective or not in accordance with CONTRACT, or that WORK or 

any portion thereof are defective, or do not fulfil the requirements of CONTRACT (all 

such materials being hereinafter, called 'Defects' in this clause), and (b) as soon as 

reasonably practicable gives to CONTRACTOR notice in  writing of the said  decision,  

specifying particulars  of the defects alleged to exist or to have occurred, then 

CONTRACTOR shall at his own expense and with all speed make good the defects so 

specified. 

b) In case the CONTRACTOR fails to do so, the OWNER may take, at the cost of 

CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such 

defects. The expenditure so incurred by OWNER will be recovered from the amount due 

to CONTRACTOR. The decision of the Engineer with regard to the amount to be 

recovered from CONTRACTOR will be final and binding on CONTRACTOR. As soon as 

WORK have been completed in accordance with CONTRACT (except in minor respects 

that do not affect their use for the purpose for which they are intended and except for 



   

 

 

maintenance thereof provided in clause 5.24.1 and have passed the tests on completion, the 

Engineer shall issue a certificate (hereinafter called Completion Certificate) in which he 

shall certify the date on which WORK have been so completed and have passed the said 

tests and the OWNER shall be deemed to have taken over WORK on the date so certified. 

If WORK have been divided into various groups in CONTRACT, the OWNER shall be 

entitled to take over any group or groups before the other or others and thereupon the 

Engineer shall issue a Completion Certificate which will, however, be for such group or 

groups so taken over only. 

 

5.24.5. In order that CONTRACTOR could obtain a Completion Certificate he shall make good, 

with all possible speed any defect arising from the defective materials supplied by 

CONTRACTOR or workmanship or any act or omission of CONTRACT that may have 

been noticed or developed, after the WORK or group of WORKS has been taken over, the 

period allowed for carrying out such WORK will be normally one (1) month. If any defect 

be not remedied within a reasonable time, the OWNER may proceed to do WORK at 

CONTRACTOR's risk and expense and deduct from the Final Bill such amounts as may 

be decided by the Engineer. 

 

If by reason of any default on the part of any CONTRACTOR a Completion Certificate 

has not been issued in respect of every portion of WORK within one (1) month after the 

date fixed by CONTRACTOR for the completion of WORK, the OWNER shall be at 

liberty to use WORK or any portion thereof which has been completed. The 

CONTRACTOR shall be afforded reasonable opportunity for completing the WORK for 

the issue of Completion Certificate. 

6.   CERTIFICATE AND PAYMENTS 

6.1       SCHEDULE OF RATES AND PAYMENTS 

6.1.1.   The price to be paid by the OWNER to CONTRACTOR for the WORK to be done and for 

the performance of all the obligations undertaken by CONTRACTOR under CONTRACT  

shall  be  ascertained  by  the  application  of  the  respective  rates  (the inclusive nature of 

which is more particularly defined by way of application but not of limitation, with the 

succeeding sub clause of this clause) and payment to be made accordingly for the WORK 

as per theoretical drawing dimensions to be executed on site and approved by the 

Engineer. The sum so ascertained shall (excepting only as and to the extent expressly 

provided herein) constitute the sole and inclusive remuneration of CONTRACTOR under 

CONTRACT and no further or other payment whatsoever shall be or become due or 

payable to CONTRACTOR under CONTRACT. 

 

6.1.2.   The prices / rates quoted by CONTRACTOR shall remain firm till the issue of final 

certificate and shall not be subject to escalation.   Rates shall be deemed to include and 

cover all costs, expenses and liabilities of every description and all risks of every kind to 

be taken in executing, completing and handing over WORK to the OWNER by 



   

 

 

CONTRACTOR. CONTRACTOR shall be deemed to have known the nature, scope 

magnitude and the extent of WORK and materials required though Contract Document 

may not fully and precisely furnish them. He shall make such provision in the rates as he 

may consider necessary to cover the cost of such items of Work and materials as may be 

reasonable and necessary to complete WORK. The opinion of the Engineer as to the items 

of work which are necessary and reasonable for completion of WORK shall be final and 

binding on CONTRACTOR, although the same may not be shown in or described 

specifically in Contract Document. 

Generality of this present provision shall not be deemed to cut down or limit in any way 

CONTRACTOR's obligation under the Contract, because in certain cases it may and in 

other cases it may not be expressly stated that CONTRACTOR shall do or perform a work 

or supply articles or perform services  at his own cost or without additional payment or 

without extra charge or words to the same effect or that it may be stated or not stated that 

the same are included in and covered by the Rates. 

6.1.3.   Without in any way limiting the provisions of the preceding sub-clause the Rates shall be 

deemed to include and cover the cost of all Constructional Plant and Equipment, 

Temporary Work, Pumps, Materials, Labour, Insurance, Fuel, Stores and Appliances to be 

supplied by CONTRACTOR and all other matters in connection with each item in the 

Rates and the execution of Work or any portion thereof finished, complete in every respect 

and maintained as shown described in the Contract Document or as may be ordered in 

writing during the continuance of CONTRACT. 

6.1.4.  The Rates shall be deemed to include and cover the cost of all royalties and fees for the 

articles, and processes, protected by letters, patent or otherwise incorporated in or used in 

connection with WORK, also all royalties, rents and other payments in connection with 

obtaining materials of whatsoever kind for WORK and shall include an indemnity to the 

OWNER which CONTRACTOR hereby gives against all actions, proceedings, 

claims, damages, costs and expenses arising from the incorporation in or use on WORK of  

any  such  articles,  processes  or  materials,  octroi,  works  contract  tax  or  other 

Municipal or Local Board charges if levied on materials, Equipment or machineries to be 

brought to SITE for use on WORK shall be borne by CONTRACTOR. 

 

6.1.5.   No exemption or reduction of customs duties, works contract tax, quarry or any port dues, 

transport charges, stamp duties or Central or States Government or Local Body or 

Municipal taxes or duties, taxes or charges (from or of any other body), whatsoever, will 

be granted or obtained, all of which expenses shall be deemed to be included in and 

covered by the Rates. CONTRACTOR shall also obtain and pay for all permits, or other 

privileges necessary to complete WORK. 

 

6.1.6.   The Rates shall be deemed to include and cover risk of all possibilities of delay and 

interference with CONTRACTOR's conduct of WORK which occur from any cause 

including orders of the OWNER in the exercise of his powers and on account of extension 

of time granted due to various reasons and for all other possible or probable causes of 



   

 

 

delay. 

 

6.1.7.   The Rates are fully inclusive rates which have been quoted by CONTRACTOR and agreed 

to by the OWNER and cannot be altered. 

 

6.2       PROCEDURE FOR MEASUREMENT / BILLING OF WORK IN PROGRESS 

6.2.1.   All measurement shall be in metric system. All the WORK in progress will be jointly 

measured by the representative of the Engineer, and CONTRACTOR's authorized agent 

progressively. Measurements will be recorded by the Engineer or his authorized 

representative and signed by CONTRACTOR or his authorized representative in the 

measurement book to be provided by the CONTRACTOR. 

 

Measurements will be jointly recorded by the Contractor, Employer Representative and the  

Consultant‟s  Representative.  Copies  of  the  measurement  sheets  bearing  the signature 

of the above three will be submitted along with abstract of the bill. Measurements will be 

verified and the bills admitted for payment. 

Along with the final bill, measurement books containing all the measurements along with 

signed copies of the measurement sheets submitted progressively with the Running 

Account Bills will be attached and will remain the property of the Employer. 

 

6.2.2.   CONTRACTOR will submit a Bill in approved proforma in duplicate to the Engineer 

giving abstract and detailed measurements for the various items executed during a month.  

The Engineer shall take or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim, as far as admissible, adjusted, if possible, before 

the presentation of the bill. 

 

6.2.3   For interim certificates on running account bill, the accepted value of the certificates after 

recoveries will be paid by OWNER within 15 days of date of certification. 

 

6.3       RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES 

All running account payments shall be regarded as payments by way of advance against 

the final payment only and not as payment for Work actually done and completed and shall 

not preclude the requiring of bad, unsound and imperfect or unskilled Work to be removed 

and taken away and reconstructed or reerected or be considered as an admission of the due 

performance of CONTRACT, or any part thereof, in the respect, or of the accuring of any 

claim by CONTRACTOR, nor shall it conclude, determine or affect in any way the powers 

of the OWNER under these conditions or any of them as to the final settlement and 

adjustments of the accounts or otherwise, or in any other way vary or affect CONTRACT. 

The Final Bill shall be submitted by CONTRACTOR within one (1) month of the date of 

physical completion of WORK, otherwise, the Engineer's certificate of the measurement 

and of total amount payable for WORK accordingly shall be final and binding on all 

parties. 



   

 

 

6.4       PAYMENT OF CONTRACTOR'S BILL 

The CONTRACTOR shall prepare the detailed measurements with bill and submit to the 

Engineer.  After a scrutiny of Running Account bills and upon certification by the 

Engineer, the accepted value of the certificates after recoveries will be paid by OWNER 

within 15 days from the date of certification and receipt of same at Owner‟s end. 

The Final Bill shall be presented by the CONTRACTOR along with a 'NO CLAIM 

CERTIFICATE'  in  a  format  acceptable  to  the  OWNER  along  with  such  other 

documents as directed by the OWNER within 1 (one) month   from the date of 

completion.All payments shall be made in Indian Currency. 

 

6.5       RECEIPT FOR PAYMENT 

Receipt for payment made on account of WORK when executed by a firm must be signed 

by a person holding due power of attorney in this respect on behalf of CONTRACTOR, 

except when described in Tender as a Limited Company in which case the receipt must be 

signed in the name of the Company by one of its principal officers or by some other person 

having authority to give effectual receipt for the Company. 

 

 

6.6       COMPLETION CERTIFICATE 

6.6.1 The  Engineer  shall  normally  issue  to  CONTRACTOR  the  Completion  Certificate 

within one (1) month after receiving an application therefor from CONTRACTOR after 

verifying from the completion Documents and satisfying himself that WORK has been 

completed in accordance with and as set out in the construction and erection Drawings, 

and the Contract Document. 

CONTRACTOR, after obtaining the Completion Certificate, is eligible to present the Final 

Bill for WORK executed by him under the terms of CONTRACT for the portion of work 

included in the Completion Certificate 

 

 

6.6.2.   Upon completion of WORK in all respects, CONTRACTOR shall be furnished with a 

certificate by the Engineer, of such completion, but no certificate shall be given nor 

WORK be deemed to have been executed until all scaffolding, surplus materials and 

rubbish is cleaned off SITE completely nor until WORK shall have been measured by the 

Engineer whose measurement shall be binding and conclusive. WORK will not be 

considered as complete and taken over by the OWNER, until all the temporary works, 

labour and staff colonies etc. constructed, are removed and the worksite cleaned to the 

satisfaction of the Engineer. 

 

If CONTRACTOR fails to comply with the requirement of this clause on or before the 

date fixed for the completion of WORK, Engineer may at the expense of CONTRACTOR 

remove such scaffolding, surplus materials and rubbish and dispose off the same as he 

thinks fit and clean off such dirt as aforesaid, and CONTRACTOR shall forthwith pay the 



   

 

 

amount of all expenses so incurred and shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for any sum actually realised by the 

sale thereof. 

 

6.6.3. For the purpose of clause 6.6.1 the following Documents will be deemed to form the 

completion Document. 

i)      The technical documents according to which WORK was carried out.  

ii)        Substantial Completion Certificate for all WORKS. 

iii)       All supporting documents and measurement sheets duly signed 

6.7       FINAL DECISION AND FINAL CERTIFICATE 

Upon  expiry of the period of liability and subject to the Engineer being satisfied the 

WORK has been duly maintained by CONTRACTOR, during such period as hereinbefore 

provided and the  CONTRACTOR has in all respect duly made up any subsidence and 

performed on his obligations under CONTRACT,  the Engineer shall give a certificate 

herein referred to as the final certificate to that effect and CONTRACTOR shall not be 

considered to have fulfilled the whole of his obligations until Final Certificate shall have 

been  given by the Engineer notwithstanding any previous entry upon WORK and taking 

possession, working or using of the same or any part thereof by the OWNER. 

 

6.8       CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION 

Except the final certificate no other certificate or payment against a certificate or on 

general account shall be taken to be an admission by the OWNER of the due performance 

of CONTRACT or any part thereof or occupancy or validity of any claim by 

CONTRACTOR. 

 

6.9       Material advance 

   CONTRACTOR shall be allowed Material Advance for  the materials brought to SITE for 

the execution of the Contracted item of work to the extent of Seventy five percent (75%) of 

the value of materials as assessed by the Engineer.   Material advances paid should be 

recovered full in the next running account bill itself. 

 

7.    TAXES AND INSURANCE 

 

7.1       TAXES, DUTIES, OCTROI ETC. 

 

CONTRACTOR agrees to and does hereby accept full & exclusive liability for the 

payment of any and all taxes, duties, works contract tax etc. now or hereafter imposed, 

increased,  or modified,  and  all  the sales  taxes,  works  contract  tax,  duties,  octrois 

etc/GST. now in force and hereafter increased imposed or modified from time to time in 

respect of WORK and materials and all contributions and taxes for unemployment 

compensation insurance and old age pensions or annuities now or hereafter imposed by 



   

 

 

any Central or State Government authorities which are imposed with respect to or covered 

by the wages, salaries, or other compensations paid to the persons employed by 

CONTRACTOR and CONTRACTOR shall be responsible for compliance with all 

obligations and restrictions imposed by the Labour Law or any other law affecting 

employer-employee relationship and CONTRACTOR further agrees to comply, and to 

secure the compliance of all Sub-Contractors, with applicable Central, State, Municipal 

and Local laws and regulations and requirements of any Central, State or Local 

Government agency or authority. CONTRACTOR further agrees to defend, indemnify and 

hold harmless from any liability or penalty which may be imposed by the Central, State  or  

Local  authorities  by  reason  of  any  violation  by  CONTRACTOR  or Sub- 

CONTRACTOR of such laws, regulations or requirements and also from all claims, suits 

or proceedings that may be brought against the OWNER arising under, growing out of, or 

by reason of WORK provided for by this CONTRACT, by third parties, or by Central or 

State Government authority or any administrative Sub-division thereof. 

All taxes, duties, levies, entry tax, octrois, sales tax, Works Contract tax etc./GST as 

applicable from time to time shall be borne by the CONTRACTOR and are deemed to be 

included in the rates. 

Sales Tax on Works contract, Tax deducted at source for Income tax and any other levies 

shall be deducted as per rules and regulations in force in accordance with acts prevailing 

from time to time at the prevailing rates by the OWNER from the bills of the 

CONTRACTOR. 

 

7.2       INSURANCE: 

CONTRACTOR shall at his own expense carry and maintain insurance with reputable 

Insurance Companies to the satisfaction of the OWNER as follows :- 

7.2.1.   Employees' State Insurance Act 

CONTRACTOR  agrees  to  and  does  hereby accept  full  and  exclusive  liability for 

compliance with all obligations imposed by the Employees' State Insurance Act, 1948, 

with subsequent amendments, and CONTRACTOR further agrees to defend, indemnify 

and hold the OWNER harmless from any liability or penalty which may be imposed by the  

Central,  State  or  Local  authority  by  reason  of  any  asserted  violation  

byCONTRACTOR or Sub-Contractor of the Employees' State Insurance Act   and also 

from all claims, suits or proceedings that may be brought against the OWNER arising 

under, growing out of or by reasons of the WORK provided for by this CONTRACT 

whether brought by employees of CONTRACTOR, by third parties or by Central or State 

Government authority or any political sub-division thereof. 

 

CONTRACTOR agrees to fill in with the Employees' State Insurance Corporation, in 

Declaration Form, and all forms which may be required in respect of CONTRACTOR's or 

SUB-CONTRACTOR's employees, required to be covered under the employees state 

insurance act. CONTRACTOR shall deduct and secure the agreement of the Sub- 

Contractor to deduct the employees' contribution as per the rates applicable under the ESI 



   

 

 

act from time to time and arrange to remit the same to the OWNER or such other agency 

as may be directed by the OWNER at regular monthly intervals along with the employees 

contribution stipulated in the act as applicable. CONTRACTOR agrees to maintain all 

records as required under the ACT in respect of employees and payments and 

CONTRACTOR shall secure the agreement of the Sub- CONTRACTOR to maintain such 

records. Any expenses incurred for the contributions, making contributions or maintaining 

records shall be to CONTRACTOR's or Sub-Contractor's account. 

 

The OWNER shall retain such sums as may be necessary from the Contract Value until 

CONTRACTOR shall furnish satisfactory proof that all contribution as required by the 

Employee's State Insurance Act have been paid. 

 

7.2.2    Workmen's Compensation and Employer's Liability Insurance. 

Insurance shall be effected for all CONTRACTOR's employees engaged in the 

performance of this CONTRACT if they are not covered under the employees state 

insurance  act.  If  any  part  of  WORK  is  sublet,  CONTRACTOR  shall  require  the 

SUB-CONTRACTOR to provide Workman's Compensation and employer's liability 

insurance for the latter's employees. 

 

7.2.3    Any other Insurance required Under Law or Regulations or by the OWNER. 

CONTRACTOR shall also carry and maintain any and all other insurance, which he may 

be required under any law or regulation from time to time. 

 

7.3       DAMAGE TO PROPERTY : 

 

7.3.1 CONTRACTOR  shall  be  responsible  for  making  good  to  the  satisfaction  of  the 

OWNER any loss of article any damage to all structures and properties belonging to the 

OWNER or being executed or procured or being procured by the OWNER of other 

Agencies within the premises of all WORK of the OWNER if such loss or damage is due 

to fault and / or the negligence or willful acts of omission of CONTRACTOR, his 

employee's agents, representatives or SUB-CONTRACTORS. 

 

7.3.2 CONTRACTOR shall indemnify and keep the OWNER harmless of all claims for damage 

to property arising under or by reason of this agreement if such claims result from the fault 

and / or negligence or willful acts or omissions of CONTRACTOR, his employees, agents, 

representatives or Sub-Contractors. 

 

7.4       EMPLOYEES PROVIDENT FUND ACT, 1952 AND SCHEME 

 

7.4.1 CONTRACTOR agrees to cover all the employees engaged by him or through Sub- 

Contractors under the employees provident fund scheme and shall submit necessary 

records to the OWNER in proof of compliance. 



   

 

 

 

7.4.2 CONTRACTOR further agrees to defend, indemnify and hold the OWNER harmless from 

any liability of penalty which may be imposed, by the central, state or local authority by 

reason of any asserted violation by CONTRACTOR or his Sub-Contractor of the 

provisions of the Employees Provident Fund Act, and the schemes thereunder. 

 

7.5       INSURANCE 

 

7.5.1 The CONTRACTOR shall be responsible for all injury or damage to persons, animals or 

things, and for all damage to property which may arise from any factor on the part of the 

CONTRACTOR or any Sub-Contractor or any nominated Sub- Contractor or any of their 

employees. 

 

7.5.2 The liability under this clause shall cover also, inter alia, any damage to structures, 

whether immediately adjacent to the works or otherwise, any damage to roads, streets, 

footpaths, bridges as well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The CONTRACTOR shall also be 

responsible for any damage caused to the buildings and other structures and works forming 

the subject matter of this contract due to rain, wind, frost or other inclement weather. 

 

 

The CONTRACTOR shall indemnify and keep indemnified the OWNER and hold him 

harmless in respect of all and any loss and expenses arising from any such injury or 

damage to persons or property as aforesaid and also against any claim made in respect of 

injury or damage, whether under any statutes or otherwise and also in respect of any award 

or compensation or damage consequent upon such claim. 

 

 

7.5.3 The CONTRACTOR shall, at his own expense, effect and maintain till the issue of the 

completion certificate under this contract, with an insurance company approved by the 

OWNER, an All Risks Policy of Insurance including earthquake risk in the joint names of 

the OWNER and the CONTRACTOR (the name of the former being placed first in the 

policy) against all risk as per the standard All Risk Policy for CONTRACTORS for an 

amount equal to 125% of the contract value and deposit such policy or policies with the 

OWNER before commencing the works. 

 

7.5.4 The CONTRACTOR shall reinstate all damage of every sort mentioned in this clause so as 

to deliver up the whole of the works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damage to property of third parties. 

 

7.5.5 The CONTRACTOR shall also indemnify and keep indemnified the OWNER against all 

claims which may be made against the OWNER, by any person in respect of anything 



   

 

 

which may arise in respect of the works or in consequence thereof and shall, at his own 

expense, effect and maintain, until the completion of the contract, with an Insurance 

Company approved by the OWNER a policy of Insurance in the joint names of the 

OWNER and the CONTRACTOR (name of the former being placed first in the policy) 

against such risks and deposit such policy or policies before commencement of the works. 

The minimum limit of the coverage under the Policy shall be Rs. 2.00 lakhs per person for 

any one accident or occurrence and Rs. 5 lakhs in respect of damage to property for any 

one accident or occurrence. 

7.5.6 The CONTRACTOR shall also indemnify the OWNER against all claims which may be 

upon the OWNER, whether under the Workmen's Compensation Act or any other statute 

in force, during the currency of this contract or at common Law in respect of any employee  

of  the  CONTRACTOR  or  of  any Sub-Contractor  and  shall  at  his  own expense effect 

and maintain until the completion of the contract, with an insurance Company, approved 

by the OWNER, a Policy of Insurance against such risks and deposit such policy or 

policies with the OWNER from time to time during the currency of this contract. 

7.5.7   In default of the CONTRACTOR insuring as provided above, the OWNER may so insure 

and may deduct the premiums paid from any moneys due or which may become due to the 

CONTRACTOR. 

7.5.8 The CONTRACTOR shall be responsible for any liability which may not be covered by 

the Insurance Policies referred to above and also for all other damages to any person, 

animal or defective carrying out of this contract, whatever, may be the reasons due to 

which the damage shall have been caused. 

7.5.9 The CONTRACTOR shall also indemnify and keep indemnified the OWNER against all 

and any cost, charges or expenses arising out of any claim or proceedings relating to the 

works  and  also  in  respect  of  any award  of damages  or  compensation  arising 

therefrom. 

7.5.10  Without prejudice to the other rights of the OWNER against CONTRACTOR in respect of 

such default, the OWNER shall be entitled to deduct from any sums payable to the 

CONTRACTOR the amount of any damages, compensation costs, charges and other 

expenses paid by the OWNER and which are payable by the CONTRACTOR under this 

clause. 

7.5.11  The CONTRACTOR shall, upon settlement by the Insurer of any claim made against the 

Insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild 

or repair the works destroyed or damaged. In this event all the monies received from the 

Insurer in respect of such damage shall be paid to the CONTRACTOR and the 

CONTRACTOR shall not be entitled to any further payment in respect of the expenditure 

incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

7.5.12  The CONTRACTOR, in case of re-building or reinstatement after fire, shall be entitled to 

such extension of time for completion as the OWNER may deem fit, but shall, however,  

not  be  entitled  to  reimbursement  by  the  OWNER  of  any  shortfall  or deficiency in 

the amount finally paid by the insurer in settlement of any claim arising as set out herein.  

Any extension of time so granted shall be subject to no additional costs for the extended 



   

 

 

period. 

7.5.13  Without prejudice to his liability under this clause, the CONTRACTOR shall also cause all 

nominated Sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce or 

cause to produce to the OWNER such policies. The CONTRACTOR shall not permit a 

nominated Sub-contractors to commence work at the site unless the said insurance policies 

are submitted. In the event of failure of the Sub-contractors to take out such a policy of 

insurance before commencing the works at the site, the CONTRACTOR shall be 

responsible for any claim or damage attributable to the said Sub-contractors. 

8.   LABOUR LAWS 

8.1       LABOUR LAWS 

8.1.1.   No labour below the age of eighteen (18) years shall be employed on WORK. 

8.1.2.   CONTRACTOR  shall  not  pay less  than  what  is  provided  under law to  labourers 

engaged by him on WORK. 

8.1.3.  CONTRACTOR shall at his expense comply with all labour laws and keep the 

OWNERindemnified in respect thereof. 

8.1.4.   In addition to above, rules and regulations as contained in Contract Labour (Regulation 

and Abolition) Act, 1970 will also be applicable for this CONTRACT. The 

CONTRACTOR shall be liable for ensuring compliance of the provisions of the acts, 

registration   obtaining   licence   etc.   of   his   workmen   as   well   as   those   of Sub- 

CONTRACTORS. 

8.1.5.   CONTRACTOR shall secure full safety of the workers / employees engaged by him and 

shall take at his own cost, insurances and such other safety regulations for the said 

purpose. 

8.2       IMPLEMENTATION OF APPRENTICES ACT 1964 

CONTRACTOR shall comply with the provisions of the Apprentices ACT, 1964 and the 

Rules and orders issued thereunder from time to time. If he fails to do so, his failure will  

be  a  breach  of  CONTRACT.  CONTRACTOR  shall  also  be  liable  for  any pecuniary 

liability arising on account of any violation by him of the provision of Act. 

8.3       CONTRACTOR TO INDEMNIFY THE OWNER 

8.3.1.   CONTRACTOR shall indemnify every member, officer and employee of the OWNER, 

against  all  actions,  proceedings,  claims,  demands,  costs  and  expenses  whatsoever 

arising out of or in connection with the works and all actions, proceedings, claims, 

demands, costs and expenses which may be made against the OWNER for or in respect of  

or  arising  out  of  any  failure  by  CONTRACTOR  in  the  performance  of  his 

obligations under  the Contract Document. The OWNER shall not be liable for or in 

respect of any demand or compensation payable by law in respect of or in consequence of 

any accident, death or injury to any workman or other person in the employment of 

CONTRACTOR or his Sub-contractors and CONTRACTOR shall indemnify and keep 

indemnified the OWNER against all such damages and compensations and against all 

claims,  damages,  proceedings,  costs,  charges  and  expenses  whatsoever  in  respect 



   

 

 

thereof or in relation thereto. 

8.3.2.   PAYMENT OF CLAIMS AND DAMAGES 

Should the OWNER have to pay any money in respect of such claims or demands as 

aforesaid the amount so paid and the costs incurred by the OWNER shall be charged to 

and paid by CONTRACTOR and CONTRACTOR shall not be at  liberty to dispute or 

question the right of the OWNER to make such payments notwithstanding the same 

may have been made without his consent or authority or in law or otherwise to the 

contrary. 

8.3.3.   In every case in which by virtue of the provisions of Workmen's Compensation Act, or any 

other Act, the OWNER is obliged to pay compensation to workmen employed by 

CONTRACTOR in execution of WORK, the OWNER will recover from CONTRACTOR 

the amount of compensation so paid and without prejudice to the rights of the OWNER 

under the said Act the OWNER shall be at liberty to recover such amount  or    any  part 

thereof by deducting it from the Security Deposit or from any sum due to CONTRACTOR 

whether under this CONTRACT or otherwise. The OWNER shall not be bound to contest 

any claim made under the said Act, except on written request of CONTRACTOR and upon 

his giving to the OWNER full security for all costs for which the OWNER might become 

liable in consequence of contesting such claim. 

8.4       HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

In respect of all labour directly or indirectly employed in WORK for the performance of 

CONTRACTOR's part of this CONTRACT, CONTRACTOR shall comply with or cause 

to be complied with all the rules and regulations of the local Sanitary and other Authorities 

and as framed by the OWNER from time to time for the protection of health and  sanitary  

arrangements  for  all  workers  and  as  required  under  various  welfare statutes. 

The CONTRACTOR shall provide rubbish chutes and bins at required places and arrange 

for periodical cleaning at his own cost. 

 

The CONTRACTOR shall provide washing bay with water jet pumps at the locations 

shown by the Engineer for washing cars, tyres, vehicles and for other purposes, and 

maintain the same till the completion of work at his own cost. 

No extra claims on these accounts are admissible. 

 

Labour Law :  Firm  Providers shall ensure full compliance with all applicable labour laws, 

including the provisions, rules, schemes and guidelines under the four Labour Codes i.e. 

the Code on Wages, 2019; the Industrial Relations Code, 2020; the Occupational Safety, 

Health and Working Conditions Code, 2020; and the Code on Social Security, 2020 as and 

when notified and brought into force by the Government of India. 

 

For all provisions of the Labour Codes that are pending operationalisation through rules, 

schemes or notifications, the corresponding provisions of the pre-existing labour 

enactments (such as The Minimum Wages Act, 1948, The Payment of Wages Act, 1936, 

The Payment of Bonus Act, 1965, The Equal Remuneration Act, 1976, The Payment of 



   

 

 

Gratuity Act, 1972, etc. and relevant State Rules) shall continue to remain applicable. 

 

 Firm shall, therefore, be responsible for ensuring compliance under: 

 

(i) All notified and enforceable provisions of the new Labour Codes as mentioned 

hereinabove; 

and 

(ii) All operative provisions of the erstwhile Labour Laws until their complete 

substitution. All obligations relating to wages, social security, safety, working conditions, 

industrial relations etc. and any other statutory requirements shall be strictly met by the 

Seller/ Service Provider. Any non-compliance shall constitute a breach of the contract and 

shall entitle the Buyer to take appropriate action in accordance with the contract and 

applicable law. 

 

9.   SAFETY REGULATIONS & SAFETY CODE 

9.1. In respect of all Labour, directly or indirectly employed in WORK for the performance of 

CONTRACTOR's part of this Agreement, CONTRACTOR shall at his own expense 

arrange for all the safety provisions as per safety codes of C.P.W.D, Indian Standards 

Institution, The Electricity Act, The Mine Act and such other Acts as applicable.  The 

CONTRACTOR shall employ a Safety Officer at the site of works who shall be 

responsible for all matters relating to safety and provisions contained herein. 

 

9.2.      CONTRACTOR shall also observe and abide by all safety regulations of the OWNER as 

given below : 

 

9.2.1.   i)  Temporary    fixtures   like  sheds,   tents etc. shall be erected in conformity with normal 

safety standards.  Thatched roof to such fixtures will not be permitted. 

 

ii)   Temporary piping, hose connections and electrical wiring must be laid in a manner 

that they may not cause tripping or pose hazard to other activities. 

 

iii)   All precautions should be taken to ensure that any temporary electrical wiring used 

within the site will not cause sparks. 

 

9.2.2.   Compressed gas cylinders shall be used in upright position. They must be firmly located 

on the ground on a sturdy stand and the cylinder should be chained to prevent accidental 

fall. 

9.2.3.   Good housekeeping must be practiced by the CONTRACTOR's personnel at all times 

while within the site during and after completion of the work, they are to ensure that their 

work area is kept clean and tidy. Materials and equipments should be stored in a safe and 

orderly manner so that they will not block exit to roads, buildings, aisles, passages and 

approach to fire fighting equipment such as fire hydrants, fire hoses and fire extinguishers 



   

 

 

or areas where emergency safety showers, electrical switch panels and switch rooms are 

located. 

9.2.4.   PERSONAL CONDUCT 

  

a. Entering the site premises while under the influence of alcohol / narcotics is strictly   

forbidden. 

b. Horseplay will not be allowed. 

 

I Fooling on the work, mock fighting or fighting within the site premises will not be 

tolerated. 

II Gambling within the site premises is strictly forbidden. 

III Entering site premises while in possession of weapons such as knives etc. is 

prohibited. 

IV CONTRACTOR's personnel shall not pick up quarrel or get into arguments with the 

OWNER's personnel or act in any manner subversive of plant discipline. In case of any 

misunderstanding such problems should be referred to the Engineer. 

 

9.2.5.   The  CONTRACTOR  shall  ensure  that  all  state  traffic  rules  and  regulations  are 

complied with while motor vehicles are driven inside site premises. In addition, the following 

points are also outlined for compliance : 

I PARKING : As a general rule, vehicles should not be parked at road bends, in front of 

fire equipment sheds and fire fighting equipment thereby blocking access to them. 

II Vehicles driven in the premises should have effective brakes, horns, lights, mufflers 

etc. 

III Vehicles shall carry only the number  of passengers or weight of load they are 

authorised to carry as per law. Loads carried in trucks shall be properly secured so that they 

will not accidentally fall off while vehicle is in motion. 

IV Vehicle drivers shall always check over-head and side clearances while driving 

vehicles. 

 

9.2.6.   FIRE PROTECTION EQUIPMENTS 

 

(i) CONTRACTOR shall provide fire protection equipment wherever it is required. 

(ii) The CONTRACTOR's personnel who are working on such jobs will be instructed the 

operation of such fire protection equipment. In the event of an accidental fire it is expected of 

such personnel to make efforts to extinguish the fire with the equipment made available. If 

the fire situation cannot be controlled, then the CONTRACTOR's personnel should 

immediately get in touch with any of the OWNER's  personnel  available.  In  all  cases,  

accidental  fire shall  be reported to the OWNER. 

(iii) All  efforts  should  be  made  by  the  CONTRACTOR's  personnel  to  prevent 

occurrence of any unwanted fire. Gasoline driven engines, trucks, tractors etc. shall not be 

filled with fuel while the motor is still running. 



   

 

 

(iv) Gasoline or naphtha must not be used as a cleaning agent or solvent. 

 

9.2.7.   REPORT ON ACCIDENTS 

 

i     All personal injuries sustained by the CONTRACTOR's personnel and damages to vehicle 

and property, no matter how slight   they are, shall be promptly reported to the  Engineer 

during normal working hours. 

ii  Medical treatment for injured CONTRACTOR's personnel will be entirely the 

responsibility of the CONTRACTOR. 

 

9.2.8    SAFETY CODE : 

 

i There shall be maintained in a readily accessible place first aid appliances including 

adequate supply of sterilised dressings and cotton wool. 

ii An injured  person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 

iii The  support  for  the  scaffolding,  staging,  guard  lines  and  temporary  stairs 

required  during  construction  shall  be  strong,  adequate  for  the  particular situation.   

The temporary access to the various parts of the Building under 

iv construction shall be rigid and strong enough to avoid any chance of mishaps. The 

arrangement proposed shall be subject to the approval of the OWNER. 

v Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from ground. 

vi No portable single ladder shall be over 8 (eight) meters in length. The width between 

the side rails shall not   be less than 30 cm. (clear) and the distance between  two  

adjacent rungs shall not be more than 30cm.  When a ladder is used an extra labourer 

shall be engaged for holding the ladder. 

vii The excavation  material shall not be placed within 1.5 metres  of the edge of the 

trench or half of the depth  of trench whichever is more.   All trenches and excavations 

shall be provided with necessary fencing and lighting. 

viii Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be one metre. 

ix No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

x Workers  employed  on mixing and handling material such  as  asphalt,  cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 

hand-gloves. 

xi Those engaged in welding works shall be provided with welder's protective eye-shields 

and gloves. 

xii No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 



   

 

 

xiii Suitable facemasks should be supplied for use by the workers when the paint is applied  

in  the form  of  spray or surface having  lead  paint  dry rubbed  and scrapped. 

xiv Overalls shall be supplied by the CONTRACTOR to the painters and adequate 

facilities shall be provided to enable the working painters to wash during the period of 

work. 

xv Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition. 

xvi The ropes used in hoisting or lowering material or as a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

xvii Safety features like nets, canvas sheets etc. shall be provided while men are working at 

heights. 

 

9.2.9 SAFETY  RULES  TO  BE  FOLLOWED  BY  THE  CONTRACTOR  DURING 

EXECUTION OF WORK : 

 

I. All the staff working at site will wear helmets. 

II. All electrical equipment used by the CONTRACTOR will have double earthing and 

will be connected through an ELCB. 

III. No temporary electrical connections with loose wire will be permitted. For all 

electrical  connections,  proper sockets  and  plugs  will  be  used  and  wiring / cabling 

clamped. 

IV. Electrical hand tools like drilling machine will be of 220 volts type provided with an 

adequate step down transformer. 

V. ELCB's will be used wherever power & electrical connections are taken by the 

CONTRACTOR. 

VI. Fire fighting portable extinguishers will be used and located at appropriate locations. 

VII. All staff working at heights will use safety belts and standard platforms with 42" height 

railing. 

VIII. All the staff working will as far as possible wear shoes. 

IX. All electricians will have wiremen's licence. 

X. Standard ladders will be used, non standard ladders will not be permitted. 

XI. Inflammable materials like Petrol, Kerosene, Wax etc., will not be allowed to be stored 

at site stores.   Special storage space with fire protection arrangements will be 

provided. 

XII. Each  CONTRACTOR  will  keep  a  stocked  FIRST  AID  box  with  easy 

accessibility.   Respiratory protective equipment should be available with the 

CONTRACTOR. 

XIII. Welding mechanics and electricians will wear rubber gloves. 

XIV. Personal protecting equipment like Ear Muffler, Goggles, Gloves, Safety Belt, Safety 

Helmet, Rubber Shoes, etc., should be used and be available in CONTRACTOR's 

stores. 

XV. Use of asbestos to be prevented. 



   

 

 

XVI. If correct manual handling is not used, it can result in back injuries.  Therefore all 

workers should be trained in safe manual handling.  Special objects require special 

handling. 

XVII. All scaffolding will be of steel and double stage unless otherwise permitted. 

XVIII. CONTRACTORS to ensure that all equipment tools, brought on to the premises will 

be in a safe condition, have recently been checked and that all personnel using the 

equipment and tools have been trained in their safe use. 

XIX. CONTRACTOR to ensure that whilst on site premises, he will comply with all health 

and safety legislation as required by the OWNER. 

XX. All the platforms, scaffolding and catwalks should have railings of 1 Mt. height and 

100 mm toe board.  All the catwalks should be minimum 450 mm wide and of grill 

type. All ladders should have hand rails. 

XXI.  HAND BOOK ON HEALTH AND SAFETY AT WORK : 

XXII. The CONTRACTORS to do work in the Projects shall follow the guide lines given in 

the hand book on health and safety at work appended, during execution. 

10. SETTLEMENT OF DISPUTES 

 

10.1     MATTER TO BE SETTLED BY OWNER : 

 

All disputes and differences of any kind whatsoever arising out of or in connection with 

the contract, whether during the progress of the works or after their completion shall be 

referred by the CONTRACTOR to  the OWNER and the OWNER shall within  a 

reasonable time after their presentation make and notify decisions thereon in writing. 

 

The decisions, directions, clarifications, measurements, drawings and certificates with 

respect to any matter the decision for which is specifically provided for by these or other 

special conditions to be given and made by the OWNER are matters which are referred to 

hereinafter as excepted matters and shall be final and binding upon the CONTRACTOR  

and  shall  not  be set  aside on  account  of non-observance of any formality, any omission, 

delay or error in proceeding in or about the same or on any other ground or for any reason 

and shall be without Appeal. 

 

10.2 If any difference or dispute shall arise between the parties, hereto as to the construction or 

the true intent and meaning of any of the terms and conditions herein contained or as to 

any payment to be made in pursuance hereof or as to any other matter arising out of or 

connected with or incidental to these presents or as to the rights, duties and obligations of 

either party, such difference or disputes whenever and so often as the same shall arise, 

shall be referred to a Sole Arbitrator to be appointed by the OWNER and the decision of 

the Sole Arbitrator so appointed shall be final and binding on the parties.  The Arbitration 

proceedings shall be conducted in accordance with the rules under The Indian Arbitration 

Act for the time being inforce or of any other Act of Legislature passed in substitution 



   

 

 

thereof or modifications thereof and for the time being in force shall apply to such 

arbitration.   The venue of such arbitration will be Maharashtra. 

 

11. GENERAL 

11.1     CONDITIONS STIPULATED BY THE CONTRACTOR 

 

Terms and conditions, if any, stipulated by the CONTRACTOR while submitting his 

tender, or otherwise, shall be applicable only to the extent such terms and conditions are 

specifically accepted by the OWNER in writing. 

 

11.2     WRONGFUL APPROPRIATION OF MATERIALS 

 

Wrongful appropriation, or proven attempt of wrongful appropriation, of materials 

belonging to the OWNER or any other CONTRACTOR working within the OWNER 

premises or commission of any other criminal act by the CONTRACTOR, or his agents, or 

employees or workers shall be deemed to be a breach of contract on the part of the 

CONTRACTOR, and OWNER shall, in addition to the remedies available under this 

contract, be entitled to terminate the contract forthwith at the risk and cost of the 

CONTRACTOR. The decision of the OWNER in any of the above aspects shall be final 

and conclusive. 

 

11.3     CONTRACTOR TO PAY WAGES DIRECT TO HIS LABOURERS 

 

The CONTRACTOR shall effect the payment of wages to his labourers directly without 

the intervention of any intermediary and no amount by way of commission or otherwise 

shall be deducted or recovered from the wages of the workmen. 

 

12. CONTRACTOR'S SECURITY REGULATIONS 

 

12.1. The CONTRACTOR shall record in a register the name and permanent address of the 

personnel / labourers  detailed by him for the work, and the said register shall be kept at 

the CONTRACTORS Office and available for inspection by OWNER as and when 

required. 

 

12.2. The CONTRACTOR shall ensure that his personnel / labourers display the badges / passes 

on their person while entering / leaving the premises as well as at the work spot concerned. 

 

12.3. The CONTRACTOR shall collect the said security badge / passes daily and reissue them 

next day morning to his personnel / labourers, so that any unathorised person may not 

impersonate and force illegal entry at any later stage for which act the responsibility will 

be entirely that of the CONTRACTOR. 



   

 

 

 

12.4.    The  CONTRACTOR  shall  return  all  the  said  badges  /  passes  to  the  OWNER 

immediately on termination of the contract work. 

 

12.5.    If the contract period / time is extended, the CONTRACTOR shall get the badges /passes 

revalidated. 

 

12.6. The passes are valid at the specified work sites only and the CONTRACTOR shall ensure 

that his personnel / labourers will not loiter at other areas. 

 

12.7. The CONTRACTOR shall ensure that his personnel / labourers shall enter / leave the 

premises only through the authorised main or Project gate as indicated. 

 

12.8. The CONTRACTOR shall ensure that his personnel / labourers are checked in / out by his 

authorised representative for which he shall keep proper records at the project's gate. 

 

12.9. The CONTRACTOR shall be liable to pay to the OWNER the cost of the badges / passes 

at the rate fixed in case of failure to return the badges / passes. The CONTRACTOR shall 

also render satisfactory explanation if any passes are found missing / lost. 

 

12.10   The CONTRACTOR shall, before commencement of the work every day, report to the 

Operating Shift Supervisor-in- charge of the concerned unit /  area the number of personnel 

/ labourers to be employed by him for the unit / area, and specify the job for which they 

have been brought into the unit / area. 



   

 

 

B.   SPECIAL CONDITION OF CONTRACT 

1.   General : 

The following clauses shall be considered as an extension and not in limitation of obligation 

of the CONTRACTOR. All expenses incurred by the tenderer  in   connection with 

obtaining information for submitting this tender including his visits to the site or efforts in 

compiling the tender shall  be borne by the tenderer  and  no  claims  for  reimbursement  

thereof shall  be entertained. 

2.   Access : 

The CONTRACTOR   should verify the site details including access, availability of water, 

power, dumping ground etc.  All contingencies connected with site and access are deemed to 

be catered for in the rates.  The CONTRACTOR shall submit along with his tender the details 

of his requirements of water, power etc. and how he proposes to obtain the same. 

3.   Contract : 

This is an item rate contract should be quoted for the complete scope of work described in 

the bill of quantities, drawings, specifications etc.  and the CONTRACTOR to finish the 

work consistent with true intent and meaning of the drawings, and specifications.  

The quantities mentioned in the bill of quantities are indicative only. 

 

4.   Construction Programme : 

Time is deemed to be the essence of this contract.  The period of completion of whole 

work shall be 180 days from the 7th day after the date of issue of work.  The tenderer 

shall furnish full details about his/their construction management programme, co-

ordination with different specialised agencies, programme schedule of various stages of 

construction with their bar chart/ pert chart/CPM chart to achieve the target date of 

completion. 

The CONTRACTOR must follow his planning schedule and must adhere to the targets / 

programmes by deploying adequate resources. 

 

The CONTRACTOR shall mobilise all plant, machineries, equipments etc. required to 

adhere to the time schedule of various activities and events as per Bar Chart/ Pert Chart 

/CPM Chart and well in advance. 

The  work  shall  proceed  with  as  per  programme  schedule  of  various  stages  of 

construction shown in the bar Chart/Pert Chart/CPM Chart. 

The CONTRACTOR shall submit progress report every week which shall indicate but not 

be limited to the following : 

a) Milestone of project accomplishment during the period under consideration.  

b) Bottleneck if any and action proposed 

c) Actual v/s planned progress in percent 

d) Activities completed in the reporting period  



   

 

 

e) On-going current activities 

f) Critical activities to be undertaken and completed in current month  

g) weeks look ahead 

h) Slippages and action proposed 

i) Project photographs 

j) Project Report in graphical / pictorial form 

k) Weekly report by contractor 

l) Monthly report by contractor 

 

5. In the event of overall slippage exceeding permissible limit as decided by the Engineer, the 

CONTRACTOR shall submit  a report  for the slippages  and  shall revise their planning 

schedule.   The CONTRACTOR shall submit a report explaining course of action to be taken 

to overcome such slippages in future and steps taken to meet revised target dates. 

6.   Maintenance liability 

The duration of the maintenance period will be one year from the date of completion. The 

CONTRACTOR shall be responsible for maintenance and rectification of defects during 

this period.  Any defects, deficiencies or failures noted during this period shall be rectified 

within 7 days of intimation in writing failing which the same will be done at 

CONTRACTORS risk and cost. 

7.   Materials and Samples 

All the materials required as per BoQ for the work are to be provided by the 

CONTRACTOR.The work shall be carried out using high quality materials and products 

from good source and reputed manufacturer respectively.  The tenderers shall furnish the 

details of  sources and manufacturers of materials and products, which they intend to use in 

the work if their tender is acceptable. 

Quality assurance should be strictly adhered to.   All materials are subject to inspection and 

approval of the Engineer before use in the work.   All works carried out and materials 

supplied shall conform to relevant latest Indian Standard Specification. 

The CONTRACTOR shall furnish the OWNER for approval adequate samples of all 

materials to be used in work and to permit tests and examinations thereof.  All materials 

used in the work shall be strictly as per approved samples and approved make. All 

materials, which are rejected, shall be forthwith removed from the site. 

 

8.   Testing of materials 

The testing of materials shall be carried out by approved laboratories at CONTRACTORS 

cost and the results will be binding.  The test results in original will be sent to the OWNER 

by the laboratory and a copy of the same sent to the CONTRACTOR. 

 

9.   Testing of work and Material : 

The CONTRACTOR shall arrange to test materials and / or portions of the works in other 



   

 

 

approved laboratories at his own cost in order to prove their soundness and efficiency.  If 

after any such test the work or portion of works is found in the opinion of the Engineer to 

be defective or unsound, the CONTRACTOR shall pull down and redo the same at his 

own cost.  Defective materials shall immediately be removed from the site. 

10. Errors in the submission 

In case of any errors, which increase or decrease the amount of any item, the same shall be 

corrected.   However the contract price shall remain unchanged.   Necessary percentage 

correction will be applied to the corrected amount so as to reach the contract price. 

Any error in the submission shall not vitiate or release the CONTRACTOR from his 

obligations. 

In the event of discrepancy between description in words and figures, the description in 

words shall prevail. 

11. Alignment and Bench Marks 

The alignment of the work to be carried out under the contract shall be marked on the 

ground as per the drawing and as per the instructions of the OWNER.    For the purpose of 

facilitating the work, a series of temporary benchmarks will have to be established. These 

pillars will be constructed along the alignment and such other locations as may be 

instructed by the OWNER.   The CONTRACTOR shall provide necessary survey 

instruments and equipment and staff for use of OWNER for checking and other purposes.   

All expenses involved in the process of marking alignment on ground, 

checking the alignment, constructing masonry pillars and establishing benchmarks thereon 

shall be borne by the CONTRACTOR. 

It will be the responsibility of CONTRACTOR to ensure that the masonry pillars so 

constructed are not damaged during the period of work in progress. 

12. Labour rates and labour payments 

All the acts and rules regarding payment and other conditions of employing labours on the 

work shall be binding on the CONTRACTOR. The provisions of workmen's compensation 

Act are also binding on the CONTRACTOR, who shall be responsible for making all 

payment due under the Act. 

13. Supervisory Staff 

The CONTRACTOR shall engage on the work a team of qualified and experienced 

Engineer, capable of managing and executing the work properly. One Engineer shall be 

authorised  by the  CONTRACTOR  in  writing  to  receive  the  orders  issued  by the 

OWNER from time to time.  The CONTRACTOR shall be responsible for carrying out 

these orders promptly. 

14. Accidents 

Should any accident,   fatal or   otherwise   occur   during the execution of works, the 

CONTRACTOR shall keep the OWNER fully indemnified against all risks, claims, 

litigation‟s and financial burdens arising out of the same.  The OWNER shall be kept fully 



   

 

 

informed. 

15. Price 

a. Item rate contract no variation price should be quoted for the complete scope of work 

described in Bill of quantities, drawings, specifications etc. and the CONTRACTOR 

to finish the work consistent with true intent and meaning of the drawings and 

specifications. 

b. This is an item rate contract should be quoted for the complete scope of work 

described in the bill   of quantities, drawings, specifications etc. and the 

CONTRACTOR to finish the work consistent with true intent and meaning of the 

drawings, and specifications. 

c. A Bill of Quantities is furnished and the quantities mentioned are indicative only. 

d. All  materials,  labour,  tools  and  tackles,  erection  equipment  will  be  to 

contractors account. 

e.  The price should include all applicable taxes and duties etc. 

f. All quoted rates will be firm till the completion of contract.  No claim shall be entert 

ained for any revision. 

g. No escalation in accepted rates due to increase in prices of materials, labour, transport, 

hire charges of plant and machineries, fuels, taxes and duties or levies any future new 

taxes, duties, levies etc. or any other causes or reasons direct or indirect is acceptable 

and rates accepted shall remain firm till the completion of the contract. 

16. Drawings : 

a. Two copies of all drawings, the Schedule of Quantities and Specification shall be 

furnished by the OWNER to the CONTRACTOR for his own use until the completion of 

the Contract. 

b.   All important drawings are to be mounted on boards and placed in racks and indexed. 

c. The  CONTRACTOR  shall  prepare  shop  drawings  in  detail  for  all  important  and 

specialised works and send them for approval by the Engineer.  The CONTRACTOR 

shall not start the work prior to the approval of shop drawings by the Engineer. 

d. The checking and approval of drawings shall not relieve the CONTRACTOR from the 

responsibility for correctness of the engineering design, workmanship, material errors or 

omissions if any.  No detailed shop drawing shall be accepted by the Engineer unless it is 

complete and has been checked and approved by a qualified engineer of the 

CONTRACTOR  and  is  accompanied  by a detailed  plan  showing location  and  all 

relevant details. 

e. “As-Built” drawings for the completed contract works including all services, facilities 

provided comprising plans, sections, elevations, alignment, levels etc. all as required will 

be submitted within 30 days of completion of works. 

17. Dimensions : 

Figured dimensions are in all cases to be accepted in preference to scaled sizes.  large scale 

details take precedence over small scale drawings.   In case of discrepancy the 



   

 

 

CONTRACTOR is to ask for clarification before proceeding with the work. 

18. Environment : 

The CONTRACTOR shall take all precautions for safeguarding the environment during 

the course of the construction of the works.   He shall abide by all laws, rules and 

regulations inforce governing pollution and environmental protection that are applicable in 

the area where the works are situated. 

19. DELETION FROM SCOPE OF CONTRACT : 

The OWNER will have the right to award the whole work to one tenderer  or to  split the 

work and award to more than one tenderer  without assigning any reasons for doing so.  

The OWNER will also have the right to delete items of work from the scope of tender 

before award of work.  This will in no way affect other terms and conditions of contract.    

The  CONTRACTOR  will  have  no  claim  for  revision  of  rates,  other conditions, any 

compensation or loss suffered by him on this account. In such above cases,  the  

CONTRACTOR  should  co-ordinate,  co-operate  and  liaise  with  other agencies who 

will execute that deleted works and adjust his construction programme for the completion 

of work accordingly. 

20. Time 

Time is the essence of contract.  To complete the works within the time schedule,shift working and 

night working may become necessary.In case night work is to be done due to the exigencies of the 

work, it is the CONTRACTOR's responsibility – 

 

(a) to obtain advance permission from the Engineer and also the security staff specifying the number 

of persons who will be employed and duration. 

(b) to provide adequate area lighting for efficient execution of the work without accident risks and 

quality deterioration. The arrangements are to be the full satisfaction of the Engineer. The 

CONTRACTOR is wholly responsible for any accidents or bad quality of work due to 

inadequate arrangements made by him and he will fully indemnify the OWNER for any lapse. 

(c) No extra claim will be entertained for the overtime and night work and any expenditure incurred 

by him on this account. 

21. DIRECT SUB CONTRACTOR 

(a)    Specialist works such as anti-termite, waterproofing, structural steel work, metal sheet 

roofing and cladding,   aluminium doors, windows and partitions, suspended false ceiling, granite 

and stone cladding, special floor finishes, special wall finishes, sanitary and plumbing works, fire 

fighting etc., covered in the Contract work shall be got executed by specialist agencies engaged by 

the CONTRACTOR as Direct Sub- Contractors on approval of the OWNER after adopting the 

procedures given below. 

(b)     Names of three specialised sub-agencies for each work shall be proposed at the time of 

submission  of  tender  itself  along  with  the  details  of  scope,  experience,  financial standing 



   

 

 

etc.   Such sub-agencies shall be called Direct Sub Contractors.  The OWNER/ ARCHITECT will 

have the right to call for additional information as may be required to assess the capability of 

Direct Sub Contractors or even to inspect their previous works  for  fully  satisfying  themselves  

on     the  performance  of  the  Direct  Sub Contractors.    The OWNER, thereafter will convey 

their approval to the CONTRACTOR for selection of Direct Sub Contractor, minimum being one 

number per trade or in the event of a special need for engaging more than one such specialist, upto 

a maximum of three in each trade.  The Bidder shall engage only such approved Direct Sub 

Contractor.  If OWNER / ARCHITECT  is not satisfied with the capacity and experience of the 

Direct Sub Contractor   proposed by the CONTRACTOR, the OWNER/ARCHITECT  shall have 

the right to nominate an agency / agencies of their choice whom the CONTRACTOR shall be 

bound to engage forthwith.  The decision ofthe OWNER / ARCHITECT in identifying and 

selection of Direct Sub Contractor shall be final and binding on the CONTRACTOR.  If during 

execution, the performance of any such Direct Sub Contractor   is found to be unsatisfactory, the 

OWNER shall reserve the right to order termination of such Direct Sub Contractor   and nominate 

alternative agency to continue the works.  The CONTRACTOR shall comply with such 

instructions promptly and effectively. 

 

I. All the terms and conditions under this Contract shall be equally enforceable on the 

Direct Sub Contractor for each trade and accordingly the CONTRACTOR shall have a 

tie up with each of the Direct Sub-Contractors. 

 

II. For all items of works coming under Nominated Sub Contractor and Direct Sub 

Contractor   as well as any other specialist agencies directly engaged by the 

CONTRACTOR, the CONTRACTOR shall arrange to obtain from the respective sub- 

contractors/specialist agencies fully detailed shop drawings / fabrication drawings and 

material specifications for specialist works and submit the same in triplicate for 

OWNER‟S / ARCHITECT‟S prior approval.  All shop drawings shall reflect the 

design intent as provided in the construction drawings and shall not be deviated 

without prior permission.  The shop drawings shall be based on the actual site 

conditions and shall take into account all coordination as may be required in order to 

avoid any clash or interference with other service lines or any other building features.  

The shop drawings shall be fully supported by necessary design calculations wherever 

applicable or as directed by the ARCHITECT through the CONTRACTORS.  Such 

design calculations shall be carried out by a competent agency and shall also comply 

with relevant Indian / International standards as applicable.  Wherever so required, the 

OWNER reserves the right to demand a certificate as to the correctness of the design to 

be issued after verification by an independent proof checking agency whom the 

OWNER may either approve or nominate. 

III. All charges for preparing the shop drawings, coordination drawings, preparation of 

design, getting the same proof checked including carrying out any other modifications 

as necessary shall be fully covered in the quoted rates and no extra shall be payable for 

adherence of the above requirement. 



   

 

 

(c)     That  the  ARCHITECT  and  his  representative  shall  have  right  of  access  to  the 

workshops and other places of the nominated Direct Sub-Contractor. 

(d)      The CONTRACTOR shall for general attendance upon Sub-Contractors including free use 

of plant scaffolding and is to allow them the use of sanitary conveniences, storage facilities 

for storing materials, other amenities and affording them all reasonable facilities for 

carrying out their Contracts. 

22. PAYMENT 

a. Every interim stage payment shall be on against Contractor’s measurement RUNNING 

Bills( RAs) s duly certified by the Engineer and the payment shall be released within 15 

days of certification. The contractor shall be reimbursed against GST invoice raised plus 

GST. GST shall be paid to Govt in advance by the contractor .Same shall be paid in Bill 

Amount. 

b. Retention money at the rate of 5% of value of each interim payment certification shall be 
recovered from the CONTRACTOR's bills. The maximum limit of recovery of 

retention money shall be 5% of contract value. 100% of the retention money, shall be 
released without interest after the issue of final payment bill .  

c. Deductions on account of Tax Deducted at Source (TDS) for Income Tax and Works 

Contract Tax at the prevailing rates, and any other applicable amount shall be made from 

the due amount before effecting payment. 

d.  The final bill will be paid within 30 days of certification. 

e. The CONTRACTOR shall take photos and video from the locations approved by the 

ARCHITECT to show the progress of work at monthly intervals throughout the 

construction period and furnish photographs and video cassettes of required duration duly 

indicating therein the specified number of negative / prints affixed in albums. 



   

 

 

Jawaharlal Nehru Aluminium Research Development and Design Centre 
 

Civil Work Related to Laying of Cement Road 
 

Brand of materials approved accepted   

 

 

Testing  charges ( Cube test etc), Quality and material related related testing  as desired by JNARDDC 

from NABL lab/Govt lab will be paid extra to contractor on actual basis with the submission of invoice 

with test reports. 

SL 

NO 

Description Brand  

1. RMC Ready make concrete ( M 10 and M30)  From Ultra Tech plant only 

2. TMT Bars ISI Brand  

3 Cement  Ultra tech/Ambjua/ACC  

4 Plumbing material ( Pipe bend, elbow socket etc)  Supreme, Astral .Finolex, 

Ashirvad and Plasto 

   

   

   

   

   

https://www.google.com/search?sca_esv=4577d2eb1440872d&rlz=1C1RXQR_enIN1089IN1089&sxsrf=ANbL-n6H35iSs7BsFeadeK6nfMgbcNGacA%3A1767939945111&q=Astral&sa=X&ved=2ahUKEwj3m6bD6f2RAxXzTmwGHY3nDDMQxccNegQINxAB&mstk=AUtExfCXVsIFeOL7IYVI5e8BJNEv5RpNcqCDCSC4ns_BkBHv0rg1DEcWQxisCDZl7y1271r6QdIzOlJ221iTM4gE3Wzyz8zR53ZpRQdSlV26aUE1cjMVfXRXeum6-9OQ6kwyG7VoC86oF-RCIL0Lw7TKhIpnl4qdAiwnx6UCl9aM2LaAWJcrVgc2ASJ9goHN9mmianIQ4GWvT-ZYiPHnR9VhZ74s3Ie9HDxiNkuGpZAGI2rclbSCDPAqKzfAI2CD4MF4iSJNPfACQq8Bp0H61y2Wik_U&csui=3


   

 

 

FORMS AND DECLARATION 

1. TURNOVER CERTIFICATE 

Name & Address of bidder: 

 

Financial Year     Annual Turnover (In Rs.) 

2022-2023  

2023-2024  

2024-2025  

Total annual turnover for the 3 financial years  

Average annual turnover for the 3 financial 

years 

 

 

Note: Enclose audited balance sheets, profit & loss statement and IT return for the above period duly certified 

by a Chartered Accountant as proof. 

We hereby declare that the above Turnover figures are based on the audited financial statements of the firm. 

 

 

Signature and stamp of Chartered Accountant with 

UDIN 

Signature and stamp of the bidder 

  



   

 

 

2. PAST PERFORMANCE STATEMENT 

(To be submitted in the letterhead of the firm/company) 

                                                 ORDERS AWARDED/EXECUTED 

 

S. 

No. 

Name of 

Authority 

awarded  

order/ contract 

Date of 

award of 

order/ 

contract 

Description of 

Stores/Product/Service 

supplied 

Value of 

order/contract 

executed (in 

Lakhs) 

Remarks 

      

      

      

      

 

 

_______________________________________ 

Signature of Authorized Signatory with stamp 

 

 

# Please attach a copy of work order/contract awarded/completion certificate/TDS certificate and bank 

statement . Use extra sheet ,  

 

 

 

 

 



   

 

 

3. SELF-DECLARATION NON BLACK LISTED 

(To be submitted in the letterhead of the firm/company) 

 

To, 

Director,  

Jawaharlal Nehru Aluminium Research Development & Design Centre (JNARDDC) 

Opp. Wadi Police Station,  

Amravati Road, Wadi, 

Nagpur-440023  

 

Dear Sir, 

This is to certify that our company has not been Black Listed /debarred or found guilty of 

malpractice /misconduct either by State Government or /Government of India or any other 

Government institution in connection with manufacture and supply of any of the product(s) 

quoted during the last 5 years’ period till the due date of submission of BID as specified in the 

subject BID If we, at a later date, are found guilty of suppressing facts in this regard, such act on 

our part shall be considered a fraudulent practice in accordance with the Instructions to Bidders 

and the Purchaser shall be entitled to reject our BID for the de-registered or debarred or 

blacklisted or banned / suspended product quoted, submitted by us against this Tender. 

 

 

Date:                              Signature of the Bidder: 

Place: 

 

 

 

Name with seal:      

Designation: Address: 

 

 

 

 



   

 

 

4. ACCEPTANCE FORM 

(To be submitted in the letterhead of the firm/company) 

To, 

Director,  

Jawaharlal Nehru Aluminium Research Development & Design Centre (JNARDDC) 

Opp. Wadi Police Station,  

Amravati Road, Wadi, 

Nagpur-440023  

 

Tender no  ______________ DT: ___________  

 

We, the undersigned have examined the above mentioned Tender document, including 

amendment/corrigendum No. , dated (if any), the receipt of which is 

hereby confirmed. We now offer to supply and deliver (Description of goods and services) in 

conformity with your above referred document, as shown in the price schedule(s), attached 

herewith and made part of this tender. 

If our tender is accepted, we undertake to supply the goods and perform the works/services as 

mentioned above, in accordance with the delivery schedule specified in the tender 

documents/List of Requirements. 

We further confirm that, if our tender is accepted, we shall provide you with a performance 

security of required amount.. 

We agree to keep our tender valid for acceptance as required in the tender clauses or for 

subsequently extended period, if any, agreed to by us. We also accordingly confirm to abide by 

this tender up to the aforesaid period and this tender may be accepted any time before the expiry 

of the aforesaid period. We further confirm that, until a formal contract is executed, this tender 

read with your written acceptance thereof within the aforesaid period shall constitute a binding 

contract between us. 

We further understand that you are not bound to accept the lowest or any tender you may receive 

against your above-referred tender enquiry. 

We confirm that we do not stand deregistered/banned/blacklisted by any Govt. Authorities. We 

confirm that we fully agree to the terms and conditions specified in above mentioned TE 

document, including amendment/ corrigendum if any 

 

    Yours faithfully, 

SIGNATURE OF THE BIDDER WITH 

SEAL 



   

 

 

5. COMPLETION PERIOD ACCEPTANCE  

 

(To be submitted in the letterhead of the firm/company) 

 

          Tender  no:……… 

We accept all terms and conditions of the tender. After completion of tendering process if work 

order is awarded to our firm . We undertake that  Laying of Cement Road in  JNARDDC, will be 

completed  within a period of 60 days. 

 

 

 

 

SIGNATURE OF THE BIDDER WITH SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

 

 

CHECK LIST 

S.L 

No 

Documents to be submitted Submitted 

(Yes/No) 

1 Bidder should have a valid Certificate of GST Registration  

2 Bidder should have a valid Certificate of IT PAN Card  

3 The bidder must have a valid Certificate of Incorporation or other 

relevant registration documents such as Memorandum & Articles of 

Association (for companies), Partnership Deed (for partnerships), or 

proof of proprietorship (for sole proprietors) 

 

4 EMD – Copy of the NEFT/RTGS details  

5 Bidder must be Govt civil contractor in any Central/State Govt 

department ( MES/ CPWD/ Railway or any Govt organization ). Bidder 

must submit all relevant registration documents with bid 

 

6 As per experience criteria Copies of work orders and satisfactory work 

completion reports issued by the Client/Authority concerned shall be 

submitted in proof of the same. 

 

7 For Govt. /Departmental works experience, Work orders and 

corresponding completion certificate issued by the Competent Authority 

(Exe. Engr, Supt. Engr., etc.) Shall be submitted.  

 

8 Proof for establishing the average annual turnover of the bidder ending 

31st March 2025 as per above. The Duly filled and Signed with copy of 

the financial statement  as per form/certificate no 1 

 

9 Dully filled Past Performance experience  Statement as per 

form/certificate no 2  

 

10 Self-Certificate: Non-Black Listing Certificate of no-blacklist in any 

firms in bidders’ letterhead (as per form/certificate no 3) 

 

11 Duly Signed Acceptance Form as per as per form/certificate no 4  

12 Duly signed Completion Period acceptance declaration as per as per 

form/certificate no 5 to be attached 

 

13 
Details of qualified civil engineer ( B tech) with minimum 10 years experience , 

with qualification   certificate and resume )  
 

14 Duly filled and Signed Check List with rubber stamped to be attached  



 

 

Part -C      Bill of Qty  

SCHEDULE OF WORK WITH BOQ ( Price bid format) to be filled online only 

 Price bid  TENDER no : Ref :  17/JNARDDC/S&P/2025-26/R-20 dated  05 Feb 2026   

LAYING OF CEMENT CONCRETE ROAD IN JNARDDC WADI, NAGPUR 

Sr. 

No 
DESCRIPTION QTY UNIT 

1 Excavation for roadway inearth, soil of all sorts, sand, gravel or soft 

murum including dressing section to the required grade, camber and 

side slopes and conveying the excavated materials with all lifts upto 

a lead of 50m. and spreading for embankment or stacking as 

directed. 

By Mechanical Means. (  2.11 MORTH 301) 

1194.66 SQ. M. 

2 Construction of granular sub-base by providing close graded 

material, spreading in uniform layers with  motor grader / Paver on 

prepared  surface, mixing by mix in place method  with rotavator  at  

OMC,  and  compacting  with  vibratory  roller  to  achieve  the  

desired  density, complete as per clause 401 -- By Mix in Place 

Method and Grading - II Material 

548.82 CU.M. 

3 Providing, laying, spreading and compacting stone aggregates 80 

mm size to water bound macadam specification including spreading 

in uniform thickness, hand packing to proper grade and camber, 

applying and brooming requisite type of screening/ binding 

Materials to fill up the interstices of coarse aggregate, watering and 

compacting with Vibratory roller. to the required density. By 

Mechanical Means - Grading I  (Using Screening Type A (13.2) 

mm Aggregate) ( 3.18 MORTH 404 ) 

289.53 CU.M. 

4 Providing, laying, spreading and compacting stone aggregates 40 

mm size in two layers of 75 mm each to water bound macadam 

specification including spreading in uniform thickness, hand 

packing to proper grade and camber, applying and brooming 

requisite type of screening/ binding Materials to fill up the 

interstices of coarse aggregate, watering and compacting with 

Vibratory roller. to the required density. By Mechanical Means - 

Grading I  (Using Screening Type A (13.2) mm Aggregate) ( 3.18 

MORTH 404 ) 

289.53 CU.M. 

5 Providing and laying of ready mix  cement  concrete of  M-10  

proportion  with  trap/ granite/  quartzite/ gneiss  metal  in  

foundation  including  necessary  form  work,  compacting  and  

curing  etc.  complete.  (with reversible drum type mixer with 

SCADA with fine agreegates of required specifications (Natural 

sand / VSI sand finely washed etc ) ( From ultra tech plant only) 

703.11 CU.M. 



 

 

6 Providing and laying Ready Mixed M30 Grade Steel Fibre mixed 

unreinforced plain cement concrete  pavement  over a prepared sub 

base with 53 grade cement , coarse and fine aggregate conforming 

to IS 383, using fine and coarse aggregates combined gradation  as 

per Table 600-3 of MORTH Specification 2013, mixed in a 

batching and mixing plant/ non tilting mixer and Weigh batcher  as 

per approved mix design, admixtures, spreading, laying with 

approved make paver,compacted and finished in a continuous 

operation, finishing to lines and grades  as directed by Engineer-in-

charge and curing  by curing compound /by providing cement vata 

in cement Mortar 1:8 @0.6m X 0.6m centre to centre, admeasuring 

80 mm at bottom and 40 mm at top with  depth of 75mm and 

maintaining the same throughout curing period by any other method 

approved by Engineer-in-charge.   ( From ultra tech plant only)               

845.42 CU.M. 

7 Providing and fixing in position TMT - FE - 500 bar reinforcement 

of various diameters for R.C.C. pile caps, footings, foundations, 

slabs, beams columns, canopies, staircase, newels, chajjas, lintels 

pardis, copings, fins, arches etc. as per detailed designs, drawings 

and schedules. including cutting, bending, hooking the bars, binding 

with wires or tack welding and supporting as required complete ( 

TMT allowed only brand of SAIL and TATA make). 

1.47 MT 

8 Providing and fixing   factory   made   Hydraulically   pressed   

Mechanically   vibrated   and compacted precast inter locking 

cement concrete paving blocks 80 MM thick in M-40 grade of 

approved  size  and  shape  for  City  streets,  small  /medium  

market  roads, low  volume  roads, utility cuts on arterial roads etc. 

as specified and as per IS 15658:2006 including cost of  supply of 

all materials required for fixing (excluding Graded Material for 

granular sub_base only, as mentioned in Sr.No. 08) ,  curing as 

directed, laying paving blocks in position over prepared bed of VSI 

crushed  sand  of  50  mm  thickness  including  necessary  

excavation  in  all  stratas,  spreading blindge of fine sand over the 

prepared bed, compacting blocks by plate vibrator  etc. complete. 

2407.60 SQ. M. 

9 Cutting transverse contraction joints 3 to 4 mm wide and depth 

60mm. .in concrete slab using concrete cutting machine  with  

diamond  studded  saw  within  48  hours  of  casting  of  bay  /  slab  

etc.  complete  including subsequent widening of the groove 8 to 10 

mm. wide at top having depth of 15 mm. as directed by Engineer 

incharge. 

1667.30 RMt. 

10 Providing and laying 125 micron Low Density Polyethylene 

(LDPE) sheet confirming to IS 3395 : 1997 below concrete 

pavement including all materials and labour complete. 

3657.04 SQ.M. 

11 Providing and fixing in position TMT FE 500,  32 mm dia dowel 

bars precoated with anticorrosive epoxy paint of required Dia. 60 

cms. Long and at 30.00 cm. C/C and wherever directed  including 

handling, straightening, necessary cutting supported by TMT FE 

500, chairs with proper alignment by using properly designed 

assembly of Bulkheads lubricating half length with bituminous paint 

as directed etc. complete. (5.14 MORTH 602) 

350.00 Nos. 



 

 

12 Providing and laying concrete pipes of I.S.NP2. class of 150mm 

diameter in proper line, level and slope including necessary collars, 

excavation, laying, fixing with collars in cement mortar 1:1 and 

refilling the trench complete. 

100.00 Rmt. 

13 Dismantling of flexible pavements and disposal of dismantled 

materials up to a lead of 1000 metres, stacking serviceable and 

unserviceable materials separately etc. complete. 
5.85 CU.M. 

14 Dismantling of cement concrete pavement by mechanical means 

using pneumatic tools, breaking to pieces not exceeding 0.02 cum in 

volume and stock piling at designated locations and disposal of 

dismantled materials up to a lead of 1000 metres, stacking 

serviceable and unserviceable materials separately etc. complete. 

5.85 CU.M. 

15 Brooming the W.B.M. surface by wire Brushes, coir brushers, 

dusting, cleaning etc. for receiving the bituminous treatment 

complete. Brooming the water Bound Macadam surface by wire. 

3120.00 SQ.M. 

  Total      

  GST IN PERCENTAGE ( Fill only number )      

  GST AMOUNT      

  Total amount with GST     

  

Water @0.25% and electricty charges @0.25% will be deducted 

(as per clause 2.3 and 2.4). Testing charges will be reimbusresed to 

contractor. Labour insurance premium will be paid extra       
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EXISTING ROAD 

8 # @ 300 C/C, BOTHWAY

100 MM THK DLC
200 MM THK PQC

75 MM WBM (40 MM METAL)
75 MM WBM (40 MM METAL)
150 MM WBM (80 MM METAL)
250 MM GSB (CBR>10 %)

50 MM THK SAND FILLING

75 MM WBM (40 MM METAL)
75 MM WBM (40 MM METAL)

150 MM WBM (80 MM METAL)
320 MM GSB (CBR>10 %)

39001300

600

1:25 DETAILS OF INTERNAL ROAD (6.5 M WIDE)

PCC

100 MM THK DLC
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1:25 DETAILS OF INTERNAL ROAD (6.5 M WIDE)

PCC

TO BE CONSTRUCTED ON EXISTING TAR ROAD

EXISTING TAR ROAD

80 MM M50 GRADE PAVER BLOCK

100 MM THK PCC
50 MM THK SAND FILLING

75 MM WBM (40 MM METAL)
75 MM WBM (40 MM METAL)
150 MM WBM (80 MM METAL)

320 MM GSB (CBR>10 %)

1300

600

PCC
80 MM M50 GRADE PAVER BLOCK

100 MM THK PCC

100 MM PCC
50 MM THK SAND FILLING

75 MM WBM (40 MM METAL)
75 MM WBM (40 MM METAL)
150 MM WBM (80 MM METAL)
150 MM GSB (CBR>10 %)

1300

600

PCC

100 MM PCC

80 MM M50 GRADE PAVER BLOCK 80 MM M50 GRADE PAVER BLOCK
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ARUN

ALL DIMENSIONS ARE IN MM.  

NOTES:

DO NOT SCALE THE DRAWING. ONLY WRITTEN DIMENSIONS  

ARE TO BE FOLLOWED.

REFER RELEVANT IRC CODES FOR EXECUTION AND QUALITY CONTROL 

IF IN DOUBT ASK UNDERSIGNED

LOCATION GIVEN ARE FOR UNDERSTANDING ADAPTABILITY OF SECTION 

DEPENDS ON EXISTING STRATA AND ITS CBR

CBR GIVEN ARE INDICATIVE,IT SHOULD BE MENTIONED

COMPACTION OF EARTH FILLING IN FILLING AREA SHALL BE ATLEAST 85 % 
IT SHOULD GET CHECKED BY PROCTOR TEST 

COMPACTION OF GSB AND SUBGRADE SHALL BE MORE THAN  90 % 
IT SHOULD GET CHECKED BY PROCTOR TEST 

MATERIAL OF SUBGRADE AND GSB SHALL BE APPROVED BY ENGINEER 
IN CHARGE.
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